

SECTION 2 - CONTRACTOR'S PROPOSAL

CONTRACTOR'S NAME: Ramona, Inc.

THE HONORABLE BOARD OF DIRECTORS
GARDEN GROVE SANITARY DISTRICT
11222 ACACIA PARKWAY
GARDEN GROVE, CALIFORNIA 92840

SUBJECT PROJECT:

**SEWER SYSTEM REHABILITATION PLAN PHASE 1
SEWER MAIN REPLACEMENT PROJECT NO. 4
PROJECT NO. CP 1329000 -- DRAWING NO. W-636**

Gentlemen:

The undersigned, having carefully examined the Plans and Specifications for the above subject project and having personally visited the site of the work and been made familiar with the conditions, HEREBY PROPOSE to furnish all labor, materials, equipment and transportation, and do all the work required to complete the said work in accordance with the said Plans and Specifications for the unit prices named in the following bid proposal.

SECTION 2 - CONTRACTOR'S PROPOSAL (Continued)

TOTAL BID PROPOSAL

SPECIFICATION NO. 783
SEWER SYSTEM REHABILITATION PLAN PHASE 1
SEWER MAIN REPLACEMENT PROJECT NO. 4
PROJECT NO. CP 1329000 -- DRAWING NO. W-636

Item	Qty.	Unit	Item with Unit Price Written in Words	Unit Price	Item Total
1	1	LS	Mobilization/demobilization -Includes preconstruction investigation/submittals, meetings, potholing, construction survey, meetings, record drawings, clearing and grubbing, worksite cleanup. \$ <u>Seventy Five Thousand Dollars</u> Per Lump Sum	\$ <u>75,000</u>	\$ <u>75,000</u>
2	1	LS	Site management, traffic control, two (2) solar powered changeable message signs, and construction information signs -Includes preparation and approval of traffic control plans, traffic control devices, site management, resident and business notifications, construction information signs, and two (2) solar powered changeable message signs. \$ <u>Fifteen Thousand Dollars</u> Per Lump Sum	\$ <u>15,000</u>	\$ <u>15,000</u>
3	1	LS	Sheeting, shoring and bracing \$ <u>Fifty Thousand Dollars</u> Per Lump Sum	\$ <u>50,000</u>	\$ <u>50,000</u>
4	85	LF	Construct 6-inch VCP extra strength sewer main, complete-in-place -Includes work site safety, protection/restoration of existing improvements, trench pavement removal, removal of abandoned utilities, dewatering, trench excavation, bedding, connecting to existing sewers, backfill and compaction, construction water, inspection/acceptance testing, pavement subgrade preparation, placement of base and materials, pavement resurfacing, and landscape restoration. \$ <u>Three Hundred Dollars</u> Per Linear Foot	\$ <u>300</u>	\$ <u>25,500</u>

SECTION 2 - CONTRACTOR'S PROPOSAL (Continued)

Item	Qty.	Unit	Item with Unit Price Written in Words	Unit Price	Item Total
5	4,434	LF	Construct 8-inch VCP extra strength sewer main, complete-in-place -Includes work site safety, protection/restoration of existing improvements, trench pavement removal, removal of abandoned utilities, dewatering, trench excavation, bedding, connecting to existing sewers, backfill and compaction, construction water, inspection/acceptance testing, pavement subgrade preparation, placement of base and materials, pavement resurfacing, and landscape restoration. \$ <u>Two Hundred Sixty Dollars</u> Per Linear Foot	\$ <u>260</u>	\$ <u>1,152,840</u>
6	715	LF	Construct 10-inch VCP extra strength sewer main, complete-in-place -Includes work site safety, protection/restoration of existing improvements, trench pavement removal, removal of abandoned utilities, dewatering, trench excavation, bedding, connecting to existing sewers, backfill and compaction, construction water, inspection/acceptance testing, pavement subgrade preparation, placement of base and materials, pavement resurfacing, and landscape restoration. \$ <u>Three Hundred Dollars</u> Per Linear Foot	\$ <u>300</u>	\$ <u>214,500</u>
7	10	LF	Construct 10-inch SDR 26 sewer main, complete-in-place -Includes work site safety, protection/restoration of existing improvements, trench pavement removal, removal of abandoned utilities, dewatering, trench excavation, bedding, connecting to existing sewers, backfill and compaction, construction water, inspection/acceptance testing, pavement subgrade preparation, placement of base and materials, pavement resurfacing, and landscape restoration. \$ <u>Three Hundred Dollars</u> Per Linear Foot	\$ <u>300</u>	\$ <u>3,000</u>

SECTION 2 - CONTRACTOR'S PROPOSAL (Continued)

Item	Qty.	Unit	Item with Unit Price Written in Words	Unit Price	Item Total
8	167	EA	Reconnect all house connections to new sewer line in place per GGSD Std. Plan S-111 and remodel per SPPWC Std. Plan 223-2 -Includes work site safety, protection/restoration of existing improvements, CCTV inspection, VCP wye, joint couplings, adapters, reducers, trench pavement removal, removal of abandoned utilities, dewatering, trench excavation, bedding, backfill and compaction, construction water, inspection/acceptance testing, pavement subgrade preparation, placement of base and materials, pavement resurfacing, and landscape restoration. \$ <u>Six Hundred Twenty Five Dollars</u> Per Each	\$ <u>625-</u>	\$ <u>104,375-</u>
9	5	EA	Extend and reconnect all house connections with additional open cut trench to new sewer line in place per GGSD Std. Plan S-111 and remodel per SPPWC Std. Plan 223-2 - Includes work site safety, protection/restoration of existing improvements, CCTV inspection, VCP wye, joint couplings, adapters, reducers, trench pavement removal, removal of abandoned utilities, dewatering, trench excavation, bedding, backfill and compaction, construction water, inspection/acceptance testing, pavement subgrade preparation, placement of base and materials, pavement resurfacing, and landscape restoration. \$ <u>Four Thousand Five Hundred Dollars</u> Per Each	\$ <u>4,500-</u>	\$ <u>22,500-</u>
10	4,686	LF	Remove and dispose of existing sewer main -Includes existing wyes, bends and laterals. \$ <u>Four Dollars</u> Per Linear Foot	\$ <u>4-</u>	\$ <u>18,744-</u>
11	4	EA	Remove and dispose of existing sewer clean out -Includes excavation, structure backfill, and compaction. \$ <u>Two Thousand Dollars</u> Per Each	\$ <u>2,000-</u>	\$ <u>8,000-</u>

SECTION 2 - CONTRACTOR'S PROPOSAL (Continued)

Item	Qty.	Unit	Item with Unit Price Written in Words	Unit Price	Item Total
12	20	EA	Remove and dispose of existing sewer manhole and concrete base -Includes excavation, structure backfill and compaction. <u>Three Thousand Two Hundred Fifty Dollars</u> Per Each	<u>\$ 3,250</u>	<u>\$ 65,000</u>
13	650	LF	Abandon existing sewer pipe in place and fill with foamed concrete <u>\$ Five Dollars</u> Per Linear Foot	<u>\$ 5-</u>	<u>\$ 3,250</u>
14	24	EA	Construct 48-inch diameter lined sewer manhole (Sancon - 100 system) and base - Includes two 3-foot stub-outs to connect all existing or proposed sewer lines, complete-in-place including confined space requirements, construction water, excavation, preparation and application of lining, inspection/acceptance testing, structure backfill and compaction, pipe connections, pavement resurfacing, and adjustment of frame and cover. <u>\$ Eighteen Thousand Dollars</u> Per Each	<u>\$ 18,000</u>	<u>\$ 432,000</u>
15	1	EA	Construct 48-inch diameter lined drop sewer manhole (Sancon - 100 system) and base - Includes two 3-foot stub-outs to connect all existing or proposed sewer lines, complete-in-place including confined space requirements, construction water, excavation, preparation and application of lining, inspection/acceptance testing, structure backfill and compaction, pipe connections, pavement resurfacing, and adjustment of frame and cover. <u>\$ Twenty Thousand Dollars</u> Per Each	<u>\$ 20,000</u>	<u>\$ 20,000</u>

SECTION 2 - CONTRACTOR'S PROPOSAL (Continued)

Item	Qty.	Unit	Item with Unit Price Written in Words	Unit Price	Item Total
16	1	EA	Construct 60-inch diameter lined sewer manhole (Sancon - 100 system) and base - Includes two 3-foot stub-outs to connect all existing or proposed sewer lines, complete-in-place including confined space requirements, construction water, excavation, preparation and application of lining, inspection/acceptance testing, structure backfill and compaction, pipe connections, pavement resurfacing, and adjustment of frame and cover. \$ <u>Twenty Five thousand Dollars</u> Per Each	\$ <u>25,000-</u>	\$ <u>25,000-</u>
17	1	EA	Furnish and install sewer cleanout per GGSD Std. Plan S-105 - Includes excavation, surface preparation, pavement removal, backfill and compaction, pipe connections, inspection/acceptance testing, and pavement resurfacing. \$ <u>Five thousand Dollars</u> Per Each	\$ <u>5,000-</u>	\$ <u>5,000-</u>
18	62	LF	Flower Street Sewer spot repairs, 8-inch VCP & SDR 26 -Remove existing sewer main on the spot repair and replace sewer main with same diameter VCP pipe and reconnect to existing pipes with repair couplings per plan including work site safety, protection/restoration of existing improvements, trench pavement removal, removal of abandoned utilities, dewatering, trench excavation, bedding, backfill and compaction, construction water, inspection/acceptance testing, pavement subgrade preparation, placement of base and materials, pavement resurfacing, and landscape restoration. \$ <u>Four Hundred Dollars</u> Per Linear Foot	\$ <u>400-</u>	\$ <u>24,800-</u>

SECTION 2 - CONTRACTOR'S PROPOSAL (Continued)

Item	Qty.	Unit	Item with Unit Price Written in Words	Unit Price	Item Total
19	290	LF	Central Street 8" sewer main replacement (This section of sewer main is NOT shown on the construction Plan, see Appendix D for more information), -Remove existing sewer main and replace sewer main with same diameter VCP pipe and reconnect to existing manhole at Flower Street including work site safety, protection/restoration of existing improvements, trench pavement removal, removal of abandoned utilities, dewatering, trench excavation, bedding, backfill and compaction, construction water, inspection/acceptance testing, pavement subgrade preparation, placement of base and materials, pavement resurfacing, and landscape restoration. \$ <u>Two Hundred Sixty Dollars</u> Per Linear Foot	\$ <u>260-</u>	\$ <u>75,400-</u>
20	160	LF	Remove and dispose of existing asbestos cement water mains legally and replace with line size PVC C-900 DR-14 pipe - Includes fittings, pipe, pressure testing and disinfection, reconnections, trench excavation, bedding, backfill and compaction, pavement subgrade preparation, placement of base and materials, and pavement resurfacing. \$ <u>One Hundred Ninety Five Dollars</u> Per Linear Foot	\$ <u>195-</u>	\$ <u>31,200-</u>
21	1,556	SF	Remove and replace existing concrete cross gutter – includes demolition and disposal, bedding preparation, forms, reinforcement, concrete placement, and cleanup. \$ <u>Ten Dollars</u> Per Linear Foot	\$ <u>10-</u>	\$ <u>15,560-</u>
22	52	LF	Remove and replace existing concrete curb and gutter – includes removal and disposal, bedding preparation, forms, curb and gutter installation, pavement restoration, and cleanup. \$ <u>Thirty Five Dollars</u> Per Linear Foot	\$ <u>35-</u>	\$ <u>1,820-</u>

SECTION 2 - CONTRACTOR'S PROPOSAL (Continued)

Item	Qty.	Unit	Item with Unit Price Written in Words	Unit Price	Item Total
23	60	SF	Remove and replace existing concrete local depression, including demolition, removal, excavation, hauling, form, concrete placement, joints, curb, and incidentals necessary to complete work. \$ <u>Fifteen Dollars</u> Per Square Foot	\$ <u>15-</u>	\$ <u>900-</u>
24	250	SF	Remove and replace existing concrete bus pad, including demolition, removal, excavation, hauling, subgrade, compaction, concrete, reinforcing steel, joints, and incidentals necessary to complete work. \$ <u>Thirty Dollars</u> Per Square Foot	\$ <u>30-</u>	\$ <u>7,500-</u>
25	50	SF	Remove and replace curb and decorative bricks (median) in kind, if needed - Includes removal of decorative bricks and curb, disposal, hauling, excavation, subgrade & bedding preparation, compaction, furnishing & placing decorative bricks and curb in kind. \$ <u>Twenty Dollars</u> Per Square Foot	\$ <u>20-</u>	\$ <u>1,000-</u>
26	1	LS	Temporary handling and maintenance of sewer flows, including bypass plan submittals. \$ <u>Thirty Five Thousand Dollars</u> Per Lump Sum	\$ <u>35,000-</u>	\$ <u>35,000-</u>
27	1	LS	Remove and replace traffic striping, pavement markings and markers -Includes engineering and survey work \$ <u>Twenty Thousand Dollars</u> Per Lump Sum	\$ <u>20,000-</u>	\$ <u>20,000-</u>
28	24	CY	Furnish and place controlled low strength material , 1-sack slurry, at utility crossings as shown in plans, in accordance with the Contract documents, and/or as directed by the District's engineer \$ <u>one hundred Fifty Dollars</u> Per Lump Sum	\$ <u>150-</u>	\$ <u>3,600-</u>

SECTION 2 - CONTRACTOR'S PROPOSAL (Continued)

Item	Qty.	Unit	Item with Unit Price Written in Words	Unit Price	Item Total
29	10	EA	Additional potholing of utilities not shown on plans (only if required) \$ <u>two hundred Fifty Dollars</u> Per Each	\$ <u>250-</u>	\$ <u>2,500-</u>
30	1	LS	Allowance for field changes including unknow underground obstructions as directed by District (only if required) \$ <u>Two Hundred Thousand (Allowance)</u>	\$ <u>200,000-</u>	\$ <u>200,000</u>
31	158	TON	Additional over-excavation and 3/4" crushed rock bedding and/or SE 30 or better sand - Include disposal cost (only if required) \$ <u>Twenty Dollars</u> Per Ton	\$ <u>20-</u>	\$ <u>3,160-</u>
32	1	LS	Rule 1166 - contaminated soil mitigation plan - contaminated soil mitigation plan (only if required) \$ <u>Eight Thousand Dollars</u> Per Lump Sum	\$ <u>8,000-</u>	\$ <u>8,000-</u>
33	163	TON	Removal, transport, treatment and/or disposal of contaminated soil (only if required) \$ <u>Forty Dollars</u> Per Ton	\$ <u>40-</u>	\$ <u>6,520-</u>
34	1,090	GAL	Contaminated groundwater treatment (only if required) \$ <u>Ten Dollars</u> Per Ton	\$ <u>10-</u>	\$ <u>10,900-</u>

TOTAL BID PROPOSAL \$ 2,687,569.⁰⁰

TOTAL SUB BID PROPOSAL WRITTEN IN WORDS: Two Million Six Hundred Eighty Seven Thousand Five Hundred Sixty nine Dollars zero cents

SECTION 2 - CONTRACTOR'S PROPOSAL (Continued)

The foregoing quantities are approximate only, being given as a basis for the comparison of bids, and the Garden Grove Sanitary District does not expressly or by implication, agree that the actual amount of work will correspond therewith, but reserves the right to increase or decrease the amount of any class or portion of the work as may be deemed necessary or expedient by the Engineer.

NOTE: The contract will be awarded to the lowest responsible bidder, based on the amount shown under TOTAL BID PROPOSAL. IN CASE OF DISCREPANCY BETWEEN THE WORDS AND FIGURES, THE WORDS SHALL PREVAIL.

SECTION 2 - CONTRACTOR'S PROPOSAL (Continued)

It is understood and agreed that:

(a) Pursuant to Section 1773.2 of the Labor Code, general prevailing wage rates set forth in the Department of Transportation publication entitled General Prevailing Wage Rates, which is a part of the contract shall be posted by the CONTRACTOR at a prominent place at the site of the work.

If there is a difference in the minimum wage rate predetermined by the Secretary of Labor and the prevailing wage rates determined by the Director of Industrial Relations, for similar classifications of labor, the CONTRACTOR and its subcontractors shall pay not less than the highest wage rate.

(b) No verbal agreement or conversation with any officer, agent or employee of DISTRICT, either before or after the execution of the Agreement shall affect or modify any of the terms or obligations of this Proposal.

(c) DISTRICT will not be responsible for any errors or omissions on the part of the undersigned in making up their bid, nor will bidders be released because of errors.

(d) The undersigned is licensed in accordance with the laws of the State of California.

(e) The undersigned hereby certifies that this Proposal is genuine and is not sham or collusive, or made in the interest or in behalf of any person not herein named, and that the undersigned has not directly or indirectly induced or solicited any other bidder to put in a sham bid; or any other person, firm or corporation to refrain from bidding, that the undersigned has not in any manner sought, by collusion, to secure for itself an advantage over any other bidder and that the unit prices proposed herein shall remain fully in effect for 180 calendar days from bid opening.

I declare under penalty of perjury that all statements or representations made herein are true and correct.

Ramona, Inc.

BIDDER'S NAME


AUTHORIZED SIGNATURE

DATE: 12-19-2023

Corporation
TYPE OF ORGANIZATION: INDIVIDUAL,
PARTNERSHIP OR CORPORATION

5029 Bleecker St. Ste. 200, Baldwin Park, CA
ADDRESS

(626) 355-1350 (626) 355-5946
TELEPHONE FAX

11/30/2024
Expiration Date

850299
STATE OF CALIFORNIA LICENSE NUMBER

SECTION 3 - DESIGNATION OF SUBCONTRACTORS/REFERENCES

- The undersigned certifies that the sub-bids of the following listed SUBCONTRACTORS have been used in making up this bid, and that the SUBCONTRACTORS listed will be used for the work for which they bid, subject to the approval of the Engineer, and in accordance with the applicable provisions of the Specifications.

Bidder's Name Ramona, Inc.

LIST OF PROPOSED SUBCONTRACTORS

Each bidder is to set forth below the name and business address of each SUBCONTRACTOR with whom the bidder intends to enter into subcontracts for the performance of any work in excess of one-half of one percent of the bidder's total bid, and the portion of the work to be performed by each SUBCONTRACTOR. Substitution of bidders may only be made in accordance with Section 4107 of the Government Code of the State of California. **THE PORTION OF THE WORK TO BE PERFORMED BY SUBCONTRACTORS SHALL, IN THE AGGREGATE, NOT EXCEED 40% OF ALL THE WORK PERFORMED, BASED UPON THE TOTAL DOLLAR VALUE OF THE WORK. THE GENERAL CONTRACTOR MUST PERFORM AT LEAST 60% OF THE WORK.**

	Name of SUBCONTRACTOR	Address	Phone No.	Item of Work
1.	MCS Inc.	35246 Antelope Rd. Murrieta, CA 92563	(951) 246-3476	<input checked="" type="checkbox"/> MHS Amount \$ 185,000 License Number: 445161 Expiration Date: 10/31/24
2.	Superior Pavement Markings	5312 Cypress St. Cypress, CA 90630	(714) 995-9100	Striping Amount \$ 13,000 License Number: 776306 Expiration Date: 8/31/25
3.	Hardy & Harper Inc.	32 Ranch Circle Lake Forest, CA 92630	(714) 444-1851	Cold mill (overlay) Amount \$ 82,200 License Number: 215952 Expiration Date: 12/31/25
4.				Amount \$ License Number: Expiration Date:

SECTION 4 – AFFIDAVIT TO ACCOMPANY PROPOSAL

USE THIS FORM WHEN BIDDER IS AN INDIVIDUAL

State of California)
) ss.
County of Orange)

(Name) _____, Affiant,
being first duly sworn, deposes and says:

That it is the bidder who makes the accompanying proposal; that such proposal is genuine, and not sham or collusive, nor made in the interest or in behalf of any person not herein named, and that the bidder has not directly or indirectly induced or solicited any other bidder to put in a sham bid, or any other person, firm or corporation to refrain from bidding, and that the bidder has not in any manner sought by collusion to secure for itself an advantage over any other bidder.

Subscribed and sworn to before me _____

This _____ day of _____, 20_____.

Signature: _____

Notary Public in and for the County of _____, State of _____

USE THIS FORM WHEN BIDDER IS A CORPORATION

State of California)
 Los Angeles) ss.
County of Orange)

Michael Grbavac _____ affiant, the Vice President

 Pres., Sec., or Mgr. Ofcr
of Ramona, Inc. _____
 Name of Corporation

The corporation who makes the accompanying proposal, having first been duly sworn, deposes and says: That such proposal is genuine and not sham or collusive, nor made in the interest or in behalf of any person not herein named, and that the bidder has not directly or indirectly induced or solicited any other bidder to put in a sham bid, or any other person, firm or corporation to refrain from bidding, and that the bidder has not in any manner sought by collusion to secure for itself an advantage over any other bidder.




Signature
President, Secretary or Managing Officer

Subscribed and sworn to before me

This 19 day of December, 2023.

Notary Public in and for the County of Los Angeles, State of California

Signature: 



ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of Los Angeles)

On December 19, 2023 before me, Debora Elizabeth Echeverria
(insert name and title of the officer)

personally appeared Michael Grbavac,
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature  (Seal)



SECTION 4 – AFFIDAVIT TO ACCOMPANY PROPOSAL (Continued)

USE THIS FORM WHEN BIDDER IS A CO-PARTNERSHIP

State of California)
) ss.
County of Orange)

_____, Affiant(s),

Being first duly sworn, each for itself deposes and says:

That _____
(Names of all Partners)

are partners, doing business under the firm name and style of

_____ and that said co-partnership
(Name of Firm)

makes the accompanying proposal; that such proposal is genuine, and not sham or collusive, nor made in the interest or in behalf of any person not herein named, and that the bidder has not directly or indirectly induced or solicited any other bidder to put in a sham bid, or any other person, firm or corporation to refrain from bidding, and that the bidder has not in any manner sought by collusion to secure for itself an advantage over any other bidder.

Subscribed and sworn to before me _____

This _____ day of _____, 20_____.

Notary Public in and for the County of _____,
_____, State of _____

Signature: _____

SECTION 4-A - PREVIOUS DISQUALIFICATION QUESTIONNAIRE

In accordance with Government Code Section 14310.5, the Bidder shall complete, under penalty of perjury, the following questionnaire:

QUESTIONNAIRE

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bid, ever been disqualified, removed, or otherwise prevented from bidding on; or completing a federal, state, or local government project because of a violation of law of a safety regulation?

Yes _____

No X _____

If the answer is yes, explain the circumstances in the following space.

NOTE: This questionnaire constitutes a part of the Proposal and signature on the signature portion of this Proposal shall constitute signature of this questionnaire.

SECTION 4-B - QUESTIONNAIRE TO GENERAL CONTRACTORS

1. Were bid depository or registry services used in obtaining SUBCONTRACTOR bid figures in order to compute your bid?
Yes () No (X)
2. If the answer to No. 1 is "yes," please forward a copy of the rules of each bid depository you used with this questionnaire.
3. Did you have any source of SUBCONTRACTORS' bids other than bid depositories?
Yes () No (X)
4. Has any person or group threatened you with SUBCONTRACTOR boycotts, union boycotts, or other sanctions to attempt to convince you to use the services or abide by the rules of one or more bid depositories?
Yes () No (X)
5. If the answer to No. 4 is "yes," please explain the following details:
 - (a) Date(s):
 - (b) Name of person or group:
 - (c) Job involved (if applicable):
 - (d) Nature of threats:
 - (e) Additional comments:
(Use additional paper if necessary)

We declare under penalty of perjury that the foregoing is true and correct.

Dated this 19th day of December, 2023.

Ramona, Inc.
Name of Company
By 
Title
President

SECTION 4-C - QUESTIONNAIRE REGARDING BIDDERS

Number of years engaged in the contracting business under present business name

List of last three contracts performed which show experience in sewer main replacement projects work involved should include installation of 8-inch in diameter VCP pipe and larger within public right-of-way, sewer main removal and abandonment, construction of new manholes, re-connection of sewer house-connections and all pertaining work necessary to complete all items in the bid proposal. Failure to submit a complete list will render a proposal informal or nonresponsive and may result in its rejection by Owner.

<u>Year</u>	<u>Type of Work</u>	<u>Contract Amt.</u>	<u>Location</u>	<u>For whom Performed & Phone Number</u>
-------------	---------------------	----------------------	-----------------	--

See Attached List

REFERENCES:

Following are the names, addresses and telephone numbers of firms or agencies with which you may confirm the past performances of the company in performing work of a similar nature and scope:

Firm/Address	Type of Work	Contact Person Telephone No.	Contract Amount
	<u>Attached</u>		

Bidder's Name: Ramona, Inc.

Authorized Signature:  _____ Date: 12/19/2023

State of California CONTRACTOR's License No. 850299

CONTRACTOR's License Expiration Date 11/30/2024

SECTION 4-D - CONTRACTOR'S QUESTIONNAIRE

1. List any lawsuit(s) filed against you or your firm over the past ten (10) years for breach or non-performance of contract: N/A

2. List the results of any lawsuit(s): N/A

3. List any claim(s) filed by SUBCONTRACTORs against you or your firm over the past ten (10) years: N/A

4. List the results of each claim: N/A

5. List any disciplinary action and the ultimate disposition within the past ten (10) years taken against you or your firm by the State CONTRACTOR's License Board: _____
N/A

6. List projects that include the installation of 8-inch and larger in diameter VCP sewer pipe maintaining and temporary handling of sewer flows which you have worked on: _____
See attached list

I DECLARE UNDER PENALTY OF PERJURY THAT THE FOREGOING IS TRUE, COMPLETE, ACCURATE AND CORRECT.

Dated: 12/19/2023



CONTRACTOR's Signature



RAMONA, INC.

General Engineering Contractor

P.O. Box 660219, Arcadia, CA 91006
Office: (626) 355-1350 Fax: (626) 355-5946

PROJECT: 7TH Street Sewer Main Replacements Project
East Valley Water District
3654 E. Highland Avenue, Suite 18
Highland, CA 92346
CONTACT PERSON: Jeff Martinez (951) 830-1744
CONTRACT AMOUNT: \$ 299,077.00
Start Date: 11/04/13 End Date: 12/18/2013

PROJECT: 2013-14 Sewer Line Replacement Project at Various Locations
Bid No. 134-10, S-235
City of Orange – Dept. of Public Works
300 East Chapman Avenue
Orange, CA 92866
CONTACT PERSON: Alan Truong, PE (714) 744-5568
CONTRACT AMOUNT: \$ 795,679.00
Start Date: 04/08/14 End Date: 08/05/14

PROJECT: 2013 Sewer Line Replacement in Eucalyptus Ave., Dracaea Ave.
Brill Rd., Linda Ct., Farragut Ave., & Barbara St. Easement
Edgemont Community Services District
CONTACT PERSON: Sinnaro Yos, PE (951) 686-1070
CONTRACT AMOUNT: \$546,777.00
Start Date: 06/10/14 End Date: 10/30/2014

PROJECT: As Needed Sewer System Repair and maintenance Services Sewer Pipeline
And MH Reconstruction and Sewer Pump Station Repair
County of Los Angeles – Dept. of Public Works
PO Box 7508
Alhambra CA 91802
CONTACT PERSON: Kathleen Gandara (626) 458-2566
CONTRACT AMOUNT: On-Call
Start Date: 06/14/15 End Date: 07/26/2020

PROJECT: 55th Street Storm Drain Improvements
City of Vernon – Dept. of Public Works
4305 Santa Fe Avenue
Vernon, CA 90058
CONTACT PERSON: Vince Rodriguez (323) 583-8811 x 220
CONTRACT AMOUNT: \$ 653,673.00
Start Date: 10/06/14 End Date: 2/17/15



RAMONA, INC.

General Engineering Contractor

P.O. Box 660219, Arcadia, CA 91006
Office: (626) 355-1350 Fax: (626) 355-5946

PROJECT: FY 14/15 Sewer Rehabilitation
City of Villa Park
17855 Santiago Blvd.
Villa Park, CA 92861
CONTACT PERSON: Akram Hindiyeh, P.E. (714) 998-1500
CONTRACT AMOUNT: \$ 356,479.00
Start Date: 4/20/15 End Date: 6/23/15

PROJECT: Taylor Avenue Waterline Replacement
South Montebello Irrigation District
437 S. Bluff Road
Montebello, CA 90640
CONTACT PERSON: Roy Frausto , P.E. (323) 721-4735
CONTRACT AMOUNT: \$178,136.00 r.frausto@pacbell.net
Start Date: 5/5/15 End Date: 7/1/15

PROJECT: Misc. Sewer Main Improvements & Repairs
City of Torrance –Dept. of Public Works
20500 Madrona Avenue
Torrance, CA 90503
CONTACT PERSON: Elizabeth Overstreet, P.E. (310) 618-3074
CONTRACT AMOUNT: \$ 635,535.00
Start Date: 6/19/15 End Date: 8/25/15

PROJECT: Secondary Sewer Renewal Program (SSRP) S14 Hoover & Vernon
City of Los Angeles
1149 S. Broadway
Los Angeles, CA 90015
CONTACT PERSON: Carla Valladares (213) 485-1505
CONTRACT AMOUNT: \$1,531,943.00
Start Date: 5/11/15 End Date: 10/30/2015

PROJECT: Forcemain Improvements for Paseo Del Mar and Rocky Point Sewage Pump
Stations
City of Palos Verdes Estates
340 Palos Verdes Drive West
Palos Verdes Estates, CA 90274
CONTACT PERSON: Craig Ervin (949) 370-5658
CONTRACT AMOUNT: \$1,558,876.00
Start Date: 6/10/15 End Date: 9/04/15



RAMONA, INC.

General Engineering Contractor

P.O. Box 660219, Arcadia, CA 91006
Office: (626) 355-1350 Fax: (626) 355-5946

PROJECT: Sewer Line Replacement for Ross Avenue
City of Alhambra
111 South First Avenue
Alhambra, CA 91801

CONTACT PERSON: Dennis Ahlen (626) 570-3274

CONTRACT AMOUNT: \$777,780.00

Start Date: 4/13/16 End Date: 6/15/16

PROJECT: 2015 Annual Wastewater Improvements Citywide
City of Santa Monica
1685 Main Street
Santa Monica, CA 90407

CONTACT PERSON: Carlos Rosales (310) 458-8721 x 2620

CONTRACT AMOUNT: \$ 2,374,948.00

Start Date: 5/26/16 End Date: 06/30/17

PROJECT: Water Main Improvement on Center, Maple and Walnut
City of El Segundo
350 Main Street
El Segundo, CA 90245

CONTACT PERSON: Lifan Xu P.E. (310) 524-2368

CONTRACT AMOUNT: \$ 1,388,300.00

Start Date: 6/7/16 End Date: 12/31/2016

PROJECT: Primrose and Cypress 8" Water Main Improvements
City of Monrovia
600 Mountain Avenue
Monrovia, CA 91016

CONTACT PERSON: Jeremiah Brooks, P.E. (626) 932-5575

CONTRACT AMOUNT: \$ 435,152.00

Start Date: 9/12/16 End Date:

PROJECT: 2015-2016 Sewer Capacity Upgrades
100 No. Garfield Avenue
Pasadena, CA 91109

CONTACT PERSON: Roubik Mardirosian, P.E. (626) 744-4191

CONTRACT AMOUNT: \$ 1,060,000.00

Start Date: 9/19/16 End Date: 03/7/17

PROJECT: SSRP N14 Temple Street and Glendale Blvd.
City of Los Angeles
1149 S. Broadway
Los Angeles, CA 90015

CONTACT PERSON: Fad Bader (213) 485-4686

CONTRACT AMOUNT: \$2,631,080.00

Start Date: 3/8/17 End Date: 06/01/2018



RAMONA, INC.

General Engineering Contractor

P.O. Box 660219, Arcadia, CA 91006
Office: (626) 355-1350 Fax: (626) 355-5946

Start Date: 10/10/2018

End Date: 04/16/2019

PROJECT: FY 17/18 Sewer Rehabilitation
City of Villa Park
17855 Santiago Blvd.
Villa Park, CA 92861
CONTACT PERSON: Akram Hindiyeh, P.E. (714) 998-1500
CONTRACT AMOUNT: \$ 763,068.00
Start Date: 08/09/2018 End Date: 10/17/2018

PROJECT: Trask Avenue – Newland street Sewer Improvement Project
Project No. 7833
City of Garden Grove
11222 Acacia Parkway
CONTACT PERSON: Rebecca Li, PE (714)-741-5562
CONTRACT AMOUNT: \$ 1,583,858.00
Start Date: 02/15/2018 End Date: 01/11/2019

PROJECT: Storm Drain Pipe Abandonment Project on Eucalyptus Dr
Project No.: PW 18-11
City of El Segundo
350 Main Street
El Segundo, CA 90245
CONTACT PERSON: Floriza Rivera (310) 524-2361
CONTRACT AMOUNT: \$ 101,000.00
Start Date: 11/01/2018 End Date: 11/21/2018

PROJECT: Winston Avenue Sewer
City of Bradbury
600 Winston Avenue
Bradbury, CA 91008
CONTACT PERSON: Michael Lee (909) 594-97-02
CONTRACT AMOUNT: \$ 518,444.00
Start Date: 09/05/2018 End Date: 11/20/2018

PROJECT: Work Order 15 Pepper Creek Way Water Main Replacement FY 17-18
City of Anaheim
201 S. Anaheim Blvd., Suite 601 Anaheim, CA 92805
CONTACT PERSON: Kim Tran, PE, (714) 765-4964
CONTRACT AMOUNT: \$ 286,400.00
Start Date: 03/08/2019 End Date: 04/05/2019

PROJECT: Work Order 17 Fern Haven and Hadrians Crescent FY 17-18
City of Anaheim 201 S. Anaheim Blvd., Suite 601 Anaheim, CA 92805
CONTACT PERSON: Kim Tran, PE, (714) 765-4964
CONTRACT AMOUNT: \$ 383,260.40
Start Date: 03/15/2019 End Date: 05/29/2019



RAMONA, INC.

General Engineering Contractor

P.O. Box 660219, Arcadia, CA 91006
Office: (626) 355-1350 Fax: (626) 355-5946

PROJECT: Water Main Replacement On Winchester, Stockbridge, Norwich and
Commonwealth
City of Alhambra

CONTACT PERSON: Thomas Amare 9626)300-1562
CONTRACT AMOUNT: \$1,462,650
Start Date: 12-7-2020 End Date: 05/01/2021

PROJECT: 19-002 Alleys North of Hadley Between Pickering and Friends Sewer Replacement
Project – Phase 1
Whittier Utility Authority
13230 Penn St
Whittier CA 90602-1716

CONTACT PERSON: Alex Loayza, 562-567-9508
CONTRACT AMOUNT: \$2,956,270.00
Start Date: February 2022 End Date: December 2022

PROJECT: SSRP DCON 7A, SZC16948
City of Los Angeles
1145 S. Broadway

CONTACT PERSON: Victor Mendoza
CONTRACT AMOUNT: \$3,944,580
Start Date: Oct 2022 End Date: In Progress

PROJECT: SSRP DCON 7B, SZC14227
City of Los Angeles
1145 S. Broadway

CONTACT PERSON: Matias Farfan, 213-905-1828
CONTRACT AMOUNT: \$2,508,695
Start Date: Oct 2022 End Date: In Progress

PROJECT: SSRP N04, SZC13105
City of Los Angeles
1145 S. Broadway

CONTACT PERSON: Anthony Daniels, 213-847-3985
CONTRACT AMOUNT: \$2,097,982.00
Start Date: June 2022 End Date 05-09-2023