ADDENDUM No. 5
Covering

CHANGE IN SPECIFICATIONS AND/OR PLANS

Date Issued: January 30, 2017

Date Effective: January 30, 2017

RFP No. S$-1207

Contract: Provide Twenty-Seven (27) New and Unused Muliti-

Function Digital Copiers and Related Supplies,
Maintenance and Support Services for Various
Departments for the City of Garden Grove.

INTENT

1. This addendum is issued prior to receipt of proposals to provide for
modifications in plans and/or specifications. Acknowledgment of this
addendum shall be made and cost for work included in proposer’s
submittal.

2. The following questions were asked regarding the Scope of Work. The
City’s response can be found in bold and italicized font.

1.

Please provide the buyout total of the remaining lease that should be
factored into this proposal. The buyout of the existing lease would
be the number of months remaining in the lease times
$10,914/mo. Our records indicate the Ilease ending
on5/21/2017. The City is planning to install the new MFCs
between 6/1/2017 and 7/1/2017, but the City will be flexible
about starting sooner if pricing and other factors are favorable.

3. The contractor is hereby notified that Addenda 1, 2, 3, 4 and 5 must be
acknowledged and submitted as part of the proposal. Failure to do so
could result in the City designating said proposal as "Non Responsive", All
the terms and conditions of .the PROPOSAL shall remain the same.

Issued by: - M&LJ&J
ahdra Segawa, C.

Purchasing Agent, City of Garden Grove




