

SECTION 2 CONTRACTOR'S PROPOSAL (Continued)

TOTAL BID PROPOSAL
SPECIFICATION NO. 758
FOR THE CONSTRUCTION OF
SEWER SYSTEM REHABILITATION PLAN PHASE I
SEWER MAIN REPLACEMENT PROJECT NO. 2 AND 3
PROJECT NO. CP 1244000 - DRAWING NO. W-614

Item	Qty.	Unit	Item with Unit Price Written In Words	Unit Price	Item Total
1.	1	LS	Mobilization/demobilization - Includes preconstruction investigation/submittals, meetings, potholing, construction survey, meetings, record drawings, clearing and grubbing, worksite cleanup. \$ <u>seventy thousand -</u> Per Lump Sum	\$ <u>70,000 -</u>	\$ <u>70,000 -</u>
2.	1	LS	Permits and inspection - Obtain all required permits including City of Westminster and City of Stanton and pay permit/inspection fees. Under contract with the City of Garden Grove, permitting cost is waived. \$ <u>twenty two thousand, five hundred -</u> Per Lump Sum	\$ <u>22,500 -</u>	\$ <u>22,500 -</u>
3.	1	LS	Site management, traffic control, and construction information signs - Includes preparation and approval of traffic control plans, traffic control devices, site management, resident and business notifications, and construction information signs. \$ <u>seventy two thousand, five hundred -</u> Per Lump Sum	\$ <u>72,500 -</u>	\$ <u>72,500 -</u>
4.	1	LS	Sheeting, shoring and bracing. \$ <u>eighty two thousand, five hundred -</u> Per Lump Sum	\$ <u>82,500 -</u>	\$ <u>82,500 -</u>
5.	12	LF	Construct 6-inch VCP extra strength sewer line, complete-in-place - Includes work site safety, protection/restoration of existing improvements, trench pavement removal, removal of abandoned utilities, dewatering, trench excavation, bedding, connecting to existing sewers, backfill and compaction, construction water, inspection/acceptance testing, pavement subgrade preparation, placement of base and materials, pavement resurfacing, and landscape restoration. \$ <u>five hundred -</u> Per Linear Foot	\$ <u>500 -</u>	\$ <u>6,000 -</u>

SECTION 2 CONTRACTOR'S PROPOSAL (Continued)

Item	Qty.	Unit	Item with Unit Price Written In Words	Unit Price	Item Total
6.	3,450	LF	Construct 8-inch VCP extra strength sewer line, complete-in-place - Includes work site safety, protection/restoration of existing improvements, trench pavement removal, removal of abandoned utilities, dewatering, trench excavation, bedding, connecting to existing sewers, backfill and compaction, one sack slurry backfill (where required by jurisdictional agency), construction water, inspection/acceptance testing, pavement subgrade preparation, placement of base and materials, pavement resurfacing, and landscape restoration. \$ <u>two hundred fifty</u> Per Linear Foot	\$ <u>250</u>	\$ <u>862,500</u>
7.	560	LF	Construct 12-inch VCP extra strength sewer line complete-in-place - Includes work site safety, protection/restoration of existing improvements, trench pavement removal, removal of abandoned utilities, dewatering, trench excavation, bedding, connection to existing sewers, backfill and compaction, construction water, inspection/acceptance testing, pavement subgrade preparation, placement of base and materials, pavement resurfacing, and landscape restoration. \$ <u>three hundred twenty five</u> Per Linear Foot	\$ <u>325</u>	\$ <u>182,000</u>
8.	620	LF	Construct 15-inch VCP extra strength sewer line complete-in-place - Includes work site safety, protection/restoration of existing improvements, trench pavement removal, removal of abandoned utilities, dewatering, trench excavation, bedding, connecting to existing sewers, backfill and compaction, construction water, inspection/acceptance testing, pavement subgrade preparation, placement of base and materials, pavement resurfacing, and landscape restoration. \$ <u>four hundred</u> Per Linear Foot	\$ <u>400</u>	\$ <u>248,000</u>
9.	86	EA	Reconnect all house connections to new sewer line in place per GGSD Std. Plan S-111 and remodel as required per SPPWC Std. Plan 223-2 - Includes work site safety, protection/restoration of existing improvements, CCTV inspection, VCP wye, joint couplings, adapters, reducers, trench pavement removal, removal of abandoned utilities, dewatering, trench excavation, bedding, backfill and compaction, construction water, inspection/acceptance testing, pavement subgrade preparation, placement of base and materials, pavement resurfacing, and landscape restoration. \$ <u>six hundred fifty</u> Per Each	\$ <u>650</u>	\$ <u>55,900</u>

SECTION 2 CONTRACTOR'S PROPOSAL (Continued)

Item	Qty.	Unit	Item with Unit Price Written In Words	Unit Price	Item Total
10.	3	EA	Extend and reconnect all house connections with additional open cut trench to new sewer line in place per GGSD Std. Plan S-111 and remodel as required per SPPWC Std. Plan 223-2 - Includes work site safety, protection/restoration of existing improvements, CCTV inspection, VCP wye, joint couplings, adapters, reducers, trench pavement removal, cutting and removal of abandoned utilities, dewatering, trench excavation, bedding, backfill and compaction, one sack slurry backfill (where required by jurisdictional agency), construction water, inspection/acceptance testing, pavement subgrade preparation, placement of base and materials, pavement resurfacing, and landscape restoration. \$ <u>one thousand five hundred</u> Per Each	\$ <u>1500</u>	\$ <u>4,500</u>
11.	4,300	LF	Remove and dispose of existing sewer main - Includes existing wyes, bends and laterals. \$ <u>two</u> Per Linear Foot	\$ <u>2</u>	\$ <u>8,600</u>
12.	1	EA	Remove and dispose of existing sewer clean out - Includes excavation, structure backfill, and compaction. \$ <u>three thousand</u> Per Each	\$ <u>3,000</u>	\$ <u>3,000</u>
13.	4	EA	Remove and dispose of existing sewer manhole and base - Includes excavation, structure backfill and compaction. \$ <u>three thousand</u> Per Each	\$ <u>3,000</u>	\$ <u>12,000</u>
14.	330	LF	Abandon existing sewer pipe in-place and fill with foamed concrete. \$ <u>five</u> Per Linear Foot	\$ <u>5</u>	\$ <u>1,650</u>
15.	7	EA	Construct 48-inch diameter lined manhole (Sancon-100 system) and base - Includes two 3-foot stub-outs to connect all existing or proposed sewer lines, complete-in-place including confined space requirements, construction water, excavation, preparation and application of lining, inspection/acceptance testing, structure backfill and compaction, pipe connections, and adjustment of frame and cover. \$ <u>ten thousand</u> Per Each	\$ <u>10,000</u>	\$ <u>70,000</u>

SECTION 2 CONTRACTOR'S PROPOSAL (Continued)

Item	Qty.	Unit	Item with Unit Price Written In Words	Unit Price	Item Total
16.	16	EA	Core drill and tie-in connections to existing GGSD sewer manhole and modify manhole per plans and GGSD standard plans - Includes confined space requirements, construction water, excavation, sandblasting existing lining, surface preparation, application of new lining, inspection/acceptance testing, structure backfill and compaction, core drilling, pipe connections, and replacement of frame and cover. \$ <u>three thousand five hundred</u> Per Each	\$ 3,500 ⁻	\$ 56,000 ⁻
17.	40	LF	Sewer spot repair - Remove existing sewer main on the spot repair and replace sewer main with same diameter vcp pipe and reconnect to existing pipes with repair couplings per plan including work site safety, protection/restoration of existing improvements, trench pavement removal, removal of abandoned utilities, dewatering, trench excavation, bedding, backfill and compaction, construction water, inspection/acceptance testing, pavement subgrade preparation, placement of base and materials, pavement resurfacing, and landscape restoration. \$ <u>three hundred fifty</u> Per Linear Foot	\$ 350 ⁻	\$ 14,000 ⁻
18.	80	LF	Remove and dispose of existing asbestos cement water mains legally and replace with line size PVC C-900 DR-14 pipe - Includes fittings, pipe, pressure testing and disinfection, reconnections, trench excavation, bedding, backfill and compaction, pavement subgrade preparation, placement of base and materials, and pavement resurfacing. \$ <u>two hundred fifty</u> Per Linear Foot	\$ 250 ⁻	\$ 20,000 ⁻
19.	20	LF	Remove and dispose of existing asbestos cement water mains legally and replace with line size ductile iron pipe invert with 1-inch air release/vacuum valve assembly - Includes fittings, pipe, air valves, pressure testing and disinfection, reconnections, trench excavation, bedding, backfill and compaction, pavement subgrade preparation, placement of base and materials, and pavement resurfacing. \$ <u>three hundred fifty</u> Per Linear Foot	\$ 350 ⁻	\$ 7,000 ⁻
20.	175	LF	Remove and replace existing concrete ribbon gutter - includes demolition and disposal, bedding preparation, forms, reinforcement, concrete placement, and cleanup. \$ <u>fifty</u> Per Linear Foot	\$ 50 ⁻	\$ 8,750 ⁻
21.	275	LF	Remove and replace existing concrete cross gutter - includes demolition and disposal, bedding preparation, forms, reinforcement, concrete placement, and cleanup. \$ <u>forty five</u> Per Linear Foot	\$ 45 ⁻	\$ 12,375 ⁻

SECTION 2 CONTRACTOR'S PROPOSAL (Continued)

Item	Qty.	Unit	Item with Unit Price Written In Words	Unit Price	Item Total
22.	350	SF	Remove and replace existing concrete sidewalk - includes demolition and disposal, bedding preparation, forms, reinforcement, concrete placement, and cleanup. \$ <u>thirty five</u> Per Square Foot	\$ 35 ⁻	\$ 12,250 ⁻
23.	1	LS	Temporary handling and maintenance of sewer flows including preconstruction bypass plan submittals. \$ <u>forty five thousand</u> Per Lump Sum	\$ 45,000 ⁻	\$ 45,000 ⁻
24.	20	WK	Provide two (2) solar powered Changeable Message Signs at locations as directed by District \$ <u>one thousand two hundred fifty</u> Per Week	\$ 1,250 ⁻	\$ 25,000 ⁻
25.	1	LS	Remove and replace traffic striping, pavement markings and markers - Includes engineering and survey work \$ <u>twenty thousand</u> Per Lump Sum	\$ 20,000 ⁻	\$ 20,000 ⁻
26.	2	EA	Remove and replace traffic loop detectors per Caltrans Std. Plan ES-5A and ES-5B, type C (L=50') or D, as shown, complete-in-place \$ <u>eight hundred fifty</u> Per Each	\$ 850 ⁻	\$ 1,700 ⁻
27.	1	EA	Remove and replace existing survey well monument \$ <u>two thousand</u> Per Each	\$ 2,000 ⁻	\$ 2,000 ⁻
28.	2	EA	Remove portion of existing sewer pipe and plug end with Class 520-C-2500 concrete \$ <u>one thousand five hundred</u> Per Each	\$ 1,500 ⁻	\$ 3,000 ⁻
29.	18	LF	Spot repair 12-inch VCP extra strength sewer line at Trask Ave, between Sunnyvale Avenue and Jefferson Avenue, complete-in-place. The scope of work includes but is not limited to, work site safety, protection/restoration of existing improvements, trench pavement removal, removal of abandoned utilities, dewatering, trench excavation, bedding, slurry backfill and pavement resurfacing per City of Westminster Utility Excavation Standard 609, slurry seal affected by spot repair area, inspection/acceptance testing by City of Westminster. If the width between proposed grind and cap pavement and edge of adjacent P.C.C. pavement (or curb and gutter) is less than 60 inches, grind and cap pavement shall be extended to the P.C.C. pavement (or curb and gutter). Location of spot repair on existing 12-inch sewer shall be as directed by the City of Garden Grove. \$ <u>five hundred</u> Per Linear Foot	\$ 500 ⁻	\$ 9,000 ⁻

SECTION 2 CONTRACTOR'S PROPOSAL (Continued)

Item	Qty.	Unit	Item with Unit Price Written In Words	Unit Price	Item Total
OPTIONAL BID ITEMS					
30.	10	EA	Additional potholing of utilities not shown on plans (only if required) \$ <u>five hundred</u> Per Each	\$ <u>500</u>	\$ <u>5,000</u>
31.			Allowance for field changes including unknown underground obstructions as directed by District \$ <u>Two Hundred Thousand (Allowance)</u>	\$	\$ <u>200,000</u>
32.	100	TON	Additional over-excavation and 3/4" crushed rock bedding and/or SE 30 or better sand - Includes disposal cost (only if required) \$ <u>seventy five</u> Per Ton	\$ <u>75</u>	\$ <u>7,500</u>
33.	1	LS	Rule 1166 - Contaminated Soil Mitigation Plan (only if required) \$ <u>five thousand</u> Per Lump Sum	\$ <u>5,000</u>	\$ <u>5,000</u>
34.	100	TON	Removal, transport, treatment and/or disposal of contaminated soil (only if required) \$ <u>twenty five</u> Per Ton	\$ <u>25</u>	\$ <u>2,500</u>
35.	500	GAL	Contaminated groundwater treatment (only if required) \$ <u>ma thirty five</u> Per Gallon	\$ <u>5</u>	\$ <u>2,500</u>

TOTAL BID PROPOSAL \$ 2,160,225

TOTAL BID PROPOSAL WRITTEN IN WORDS:

two million, one hundred sixty thousand, two hundred twenty five

The foregoing quantities are approximate only, being given as a basis for the comparison of bids, and the Garden Grove Sanitary District does not expressly or by implication, agree that the actual amount of work will correspond therewith, but reserves the right to increase or decrease the amount of any class or portion of the work as may be deemed necessary or expedient by the ENGINEER.

NOTE: The Contract will be awarded to the lowest responsible bidder, based on the amount shown under TOTAL BID PROPOSAL. IN CASE OF DISCREPANCY BETWEEN THE WORDS AND FIGURES, THE WORDS SHALL PREVAIL.

SECTION 2 CONTRACTOR'S PROPOSAL (Continued)

It is understood and agreed that:

- (a) Pursuant to Section 1773.2 of the Labor Code, general prevailing wage rates set forth in the Department of Transportation publication entitled General Prevailing Wage Rates, which is a part of the Contract shall be posted by the Contractor at a prominent place at the site of the work.

If there is a difference in the minimum wage rate predetermined by the Secretary of Labor and the prevailing wage rates determined by the Director of Industrial Relations, for similar classifications of labor, the Contractor and its subcontractors shall pay not less than the highest wage rate.

- (b) No verbal agreement or conversation with any officer, agent or employee of DISTRICT, either before or after the execution of the Agreement shall affect or modify any of the terms or obligations of this Proposal.
- (c) DISTRICT will not be responsible for any errors or omissions on the part of the undersigned in making up their bid, nor will bidders be released because of errors.
- (d) The undersigned is licensed in accordance with the laws of the State of California.
- (e) The undersigned hereby certifies that this Proposal is genuine and is not sham or collusive, or made in the interest or in behalf of any person not herein named, and that the undersigned has not directly or indirectly induced or solicited any other bidder to put in a sham bid; or any other person, firm or corporation to refrain from bidding, that the undersigned has not in any manner sought, by collusion, to secure for itself an advantage over any other bidder and that **the unit prices proposed herein shall remain fully in effect for ONE-HUNDRED EIGHTY 180 DAYS** from the date of the opening of bid proposals as specified in Section B1.

I declare under penalty of perjury that all statements or representations made herein are true and correct.

Ramona, Inc.

BIDDER'S NAME



AUTHORIZED SIGNATURE

DATE: 05-25-2021

Corporation

TYPE OF ORGANIZATION: INDIVIDUAL,
PARTNERSHIP OR CORPORATION

5029 Bleecker St. Ste 200 Baldwin Park CA 91706

ADDRESS

(626) 355-1350

TELEPHONE

(626) 355-5946

FAX

11/30/2022

Expiration Date

850299 A

STATE OF CALIFORNIA LICENSE NUMBER

SECTION 3 - DESIGNATION OF SUBCONTRACTORS/REFERENCES

1. The undersigned certifies that the sub-bids of the following listed subcontractors have been used in making up this bid, and that the subcontractors listed will be used for the work for which they bid, subject to the approval of the ENGINEER, and in accordance with the applicable provisions of the Specifications.

Bidder's Name Ramona, Inc.

LIST OF PROPOSED SUBCONTRACTORS

Each bidder is to set forth below the name and business address of each subcontractor with whom the bidder intends to enter into subcontracts for the performance of any work in excess of one-half of one percent of the bidder's total bid, and the portion of the work to be performed by each subcontractor. Substitution of bidders may only be made in accordance with Section 4107 of the Government Code of the State of California.

	Name of SUBCONTRACTOR	Address	Phone No.	Item of Work
1.	Underground Manholes	7639 McKinley Ave. San Bernardino, CA 92410	(909) 633-2598	Manholes Amount \$ 25,000 ⁻
			License Number: 659134	
			Expiration Date: 2-28-2023	
2.	Hardy & Harper	32 Rancho Circle Lake Forest CA 92630	(714) 444-1851	AC Grind/overlay Amount \$ 72,000 ⁻
			License Number: 215952	
			Expiration Date: 12-31-2021	
3.	Zebron	PO Box 2874 Newport Beach CA 92659	(714) 632-6990	AC Sprays Amount \$ 35,000 ⁻
			License Number: 853170	
			Expiration Date: 4-30-2023	
4.				Amount \$
			License Number:	
			Expiration Date:	
5.				Amount \$
			License Number:	
			Expiration Date:	

SECTION 4 – AFFIDAVIT TO ACCOMPANY PROPOSAL

USE THIS FORM WHEN BIDDER IS AN INDIVIDUAL

State of California)
) ss.
County of Orange)

(Name) _____, Affiant,
being first duly sworn, deposes and says:

That it is the bidder who makes the accompanying proposal; that such proposal is genuine, and not sham or collusive, nor made in the interest or in behalf of any person not herein named, and that the bidder has not directly or indirectly induced or solicited any other bidder to put in a sham bid, or any other person, firm or corporation to refrain from bidding, and that the bidder has not in any manner sought by collusion to secure for itself an advantage over any other bidder.

Subscribed and sworn to before me _____

This _____ day of _____, 20_____.

Signature: _____

Notary Public in and for the County of _____, State of _____

SECTION 4 – AFFIDAVIT TO ACCOMPANY PROPOSAL (Continued)

USE THIS FORM WHEN BIDDER IS A CORPORATION

State of California)
County of Orange) ss.
Mladen Grbavac _____ affiant, the _____ President
of _____ _____
Ramona, Inc. _____
Name of Corporation

The corporation who makes the accompanying proposal, having first been duly sworn, deposes and says: That such proposal is genuine and not sham or collusive, nor made in the interest or in behalf of any person not herein named, and that the bidder has not directly or indirectly induced or solicited any other bidder to put in a sham bid, or any other person, firm or corporation to refrain from bidding, and that the bidder has not in any manner sought by collusion to secure for itself an advantage over any other bidder.




Signature
President, Secretary or Managing Officer

Subscribed and sworn to before me
This 25th day of May, 2021.

Notary Public in and for the County of Los Angeles, State of California

Signature: 



CALIFORNIA ALL PURPOSE ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA }

COUNTY OF Los Angeles }


On 05/25/2021 before me, Debora Elizabeth Echeverria Notary
Public, Date (here insert name and title of the officer)

personally appeared Mladen Grbavac

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature: [Handwritten Signature] (Seal)

OPTIONAL

Description of Attached Document

Title or Type of Document: _____ Number of Pages: _____

Document Date: _____ Other: _____

SECTION 4 – AFFIDAVIT TO ACCOMPANY PROPOSAL (Continued)

USE THIS FORM WHEN BIDDER IS A CO-PARTNERSHIP

State of California)
) ss.
County of Orange)

_____, Affiant(s),
Being first duly sworn, each for itself deposes and says:

That _____
 (Name of all Partners)

are partners, doing business under the firm name and style of

_____ and that said co-partnership
 (Name of Firm)

makes the accompanying proposal; that such proposal is genuine, and not sham or collusive, nor made in the interest or in behalf of any person not herein named, and that the bidder has not directly or indirectly induced or solicited any other bidder to put in a sham bid, or any other person, firm or corporation to refrain from bidding, and that the bidder has not in any manner sought by collusion to secure for itself an advantage over any other bidder.

Subscribed and sworn to before me _____

This _____ day of _____, 20_____.

Notary Public in and for the County of

_____, State of _____

Signature: _____

SECTION 4 – AFFIDAVIT TO ACCOMPANY PROPOSAL (Continued)

A. PREVIOUS DISQUALIFICATION QUESTIONNAIRE

In accordance with Government Code Section 14310.5, the Bidder shall complete, under penalty of perjury, the following questionnaire:

QUESTIONNAIRE

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bid, ever been disqualified, removed, or otherwise prevented from bidding on; or completing a federal, state, or local government project because of a violation of law of a safety regulation?

Yes _____

No X

If the answer is yes, explain the circumstances in the following space.

NOTE: This questionnaire constitutes a part of the Proposal and signature on the signature portion of this Proposal shall constitute signature of this questionnaire.

SECTION 4 – AFFIDAVIT TO ACCOMPANY PROPOSAL (Continued)

B. QUESTIONNAIRE TO GENERAL CONTRACTORS

1. Were bid depository or registry services used in obtaining subcontractor bid figures in order to compute your bid?

Yes () No (x)

2. If the answer to No. 1 is "yes," please forward a copy of the rules of each bid depository you used with this questionnaire.

3. Did you have any source of subcontractors' bids other than bid depositories?

Yes () No (x)

4. Has any person or group threatened you with subcontractor boycotts, union boycotts, or other sanctions to attempt to convince you to use the services or abide by the rules of one or more bid depositories?

Yes () No (x)

5. If the answer to No. 4 is "yes," please explain the following details:

- (a) Date(s):
- (b) Name of person or group:
- (c) Job involved (if applicable):
- (d) Nature of threats:
- (e) Additional comments:
(Use additional paper if necessary)

We declare under penalty of perjury that the foregoing is true and correct.

Dated this 25th day of May, 2021.

Ramona, Inc.

Name of Company

By Mladen Grbavac

President - Mladen Grbavac

SECTION 4 – AFFIDAVIT TO ACCOMPANY PROPOSAL (Continued)

C. QUESTIONNAIRE REGARDING BIDDERS

Number of years engaged in the contracting business under present business name 16.

List of last three contracts performed which show experience in work of a nature similar to that covered in this proposal. If none, so indicate.


<u>Year</u>	<u>Type of Work</u>	<u>Contract Amt.</u>	<u>Location</u>	<u>For whom Performed & Phone Number</u>
2018	Sewer Improv.	\$1,583,858.00	Garden Gove	Myung Joon Chun, P. E. (714) 741-5977
2019	Sewer Improvements	\$1,473,437.00	Los Angeles	David Perez (310) 72-4693
2020	Sewer Emergency Repairs	\$750,000.00	Long Beach	Carolina Avedano (562) 570-2334

REFERENCES:

Following are the names, addresses and telephone numbers of firms or agencies with which you may confirm the past performances of the company in performing work of a similar nature and scope:

<u>Firm/Address</u>	<u>Type of Work</u>	<u>Contact Person Telephone No.</u>	<u>Contract Amount</u>
City of Los Angeles 1145 S. Broadway, Los Angeles Ca	DAR05 SEWER REPAIRS	Navid Ehsan 213 330 1837	\$4,769,397.00
City of Culver City 9770 Culver City Blvd., Culver City CA	Diversion Sewer Pipes	Hong Wang, P.E. (310) 253-5604	\$11,732,055.00
City of Garden Grove 11222 Acacia Parkway	Sewer Improvement Project	Rebecca Li, PE (714)-741-5562	\$ 1,583,858.00
County of Los Angeles – Dept. of Public Works PO Box 7508 Alhambra CA 91802	As Needed Sewer System Repair and maintenance	Kathleen Gandara (626) 458-2566	On Call
City of Los Angeles 1145 S. Broadway, Los Angeles Ca	DAR06 SEWER REPAIRS	Michael Castillo, P.E (213) 482-5795	\$12,371,871.00

Bidder's Name: Ramona, Inc.

Authorized Signature:  05/19/2021
Date:

State of California Contractor's License No. 850299

Contractor's License Expiration Date 11/30/2022

SECTION 4 – AFFIDAVIT TO ACCOMPANY PROPOSAL (Continued)

D. CONTRACTOR'S QUESTIONNAIRE

1. List any lawsuit(s) filed against you or your firm over the past ten (10) years for breach or non-performance of contract: NO

_____.
2. List the results of any lawsuit(s): NO

_____.
3. List any claim(s) filed by subcontractors against you or your firm over the past ten (10) years:

_____.
4. List the results of each claim: NO

_____.
5. List any disciplinary action and the ultimate disposition within the past ten (10) years taken against you or your firm by the State Contractors License Board: NO

_____.
6. List projects similar to the type applied for herein which you have worked on and how recently the project was performed: See Attached List

_____.

I DECLARE UNDER PENALTY OF PERJURY THAT THE FOREGOING IS TRUE, COMPLETE, ACCURATE AND CORRECT.

Dated: 05/25/2021



Contractor's Signature

SECTION 4 – AFFIDAVIT TO ACCOMPANY PROPOSAL (Continued)

Accompanying this Bid is

(NOTICE: INSERT THE WORDS "CASH (\$ Bidders Bond)," "CASHIER'S CHECK," "CERTIFIED CHECK," OR "BIDDER'S BOND," AS THE CASE MAY BE.)

in amount equal to at least ten percent of the total of the bid.

The names of all persons interested in the foregoing bid as principals are as follows:

IMPORTANT NOTICE

If bidder or other interested person is a corporation, state legal name of corporation, also names of the president, secretary, treasurer, and manager thereof; if a co— partnership, state true name of firm, also names of all individual copartners composing firm; if bidder or other interested person is an individual, state first and last names in full.

Mladen Grbavac - President, Treasurer

Dusanka Grbavac - Vice President, Secretary


Licensed in conformance with an act providing for the registration of Contractors,

License No. 850299 Classification(s) A

ADDENDA - This Bid is submitted with respect to the changes to the contract included in addenda number/s _____
(Fill in addenda numbers if addenda have been received and insert, in this Bid, any Engineer's Estimate sheets that were received as part of the addenda.)

By my signature on this bid I certify, under penalty of perjury under the laws of the State of California, that the foregoing questionnaire and statements of Public Contract Code Sections 10162, 10232 and 10285.1 are true and correct and that the bidder has complied with the requirements of Section 8103 of the Fair Employment and Housing Commission Regulations (Chapter 5, Title 2 of the California Administrative Code). By my signature on this Bid I further certify, under penalty of perjury under the laws of the State of California and the United States of America, that the Non collusion Affidavit required by Title 23 United States Code, Section 112 and Public Contract Code Section 7106; and the Title 49 Code of Federal Regulations, Part 29 Debarment and Suspension Certification are true and correct.

Date: 05-25-2021

Sign
 Here
Mladen Grbavac

Signature and Title of Bidder

Business Address 5029 Bleecker St. Ste 200 Baldwin Park CA 91706

Place of Business 5029 Bleecker St. Ste 200 Baldwin Park, CA 91706

Place of Residence 1235 Ramona Rd. Arcadia CA 91706



RAMONA, INC.

General Engineering Contractor

**P.O. Box 660219, Arcadia, CA 91006
Office: (626) 355-1350 Fax: (626) 355-5946**

PROJECT: 7TH Street Sewer Main Replacements Project
East Valley Water District
3654 E. Highland Avenue, Suite 18
Highland, CA 92346

CONTACT PERSON: Jeff Martinez (951) 830-1744
CONTRACT AMOUNT: \$ 299,077.00
Start Date: 11/04/13 End Date: 12/18/2013

PROJECT: 2013-14 Sewer Line Replacement Project at Various Locations
Bid No. 134-10, S-235
City of Orange – Dept. of Public Works
300 East Chapman Avenue
Orange, CA 92866

CONTACT PERSON: Alan Truong, PE (714) 744-5568
CONTRACT AMOUNT: \$ 795,679.00
Start Date: 04/08/14 End Date: 08/05/14

PROJECT: 2013 Sewer Line Replacement in Eucalyptus Ave., Dracaea Ave.
Brill Rd., Linda Ct., Farragut Ave., & Barbara St. Easement
Edgemont Community Services District

CONTACT PERSON: Sinnaro Yos, PE (951) 686-1070
CONTRACT AMOUNT: \$546,777.00
Start Date: 06/10/14 End Date: 10/30/2014

PROJECT: As Needed Sewer System Repair and maintenance Services Sewer Pipeline
And MH Reconstruction and Sewer Pump Station Repair
County of Los Angeles – Dept. of Public Works
PO Box 7508
Alhambra CA 91802

CONTACT PERSON: Kathleen Gandara (626) 458-2566
CONTRACT AMOUNT: On-Call
Start Date: 06/14/15 End Date: 07/26/2020

PROJECT: 55th Street Storm Drain Improvements
City of Vernon – Dept. of Public Works
4305 Santa Fe Avenue
Vernon, CA 90058

CONTACT PERSON: Vince Rodriguez (323) 583-8811 x 220
CONTRACT AMOUNT: \$ 653,673.00
Start Date: 10/06/14 End Date: 2/17/15



RAMONA, INC.

General Engineering Contractor

**P.O. Box 660219, Arcadia, CA 91006
Office: (626) 355-1350 Fax: (626) 355-5946**

PROJECT: FY 14/15 Sewer Rehabilitation
City of Villa Park
17855 Santiago Blvd.
Villa Park, CA 92861
CONTACT PERSON: Akram Hindiyeh, P.E. (714) 998-1500
CONTRACT AMOUNT: \$ 356,479.00
Start Date: 4/20/15 End Date: 6/23/15

PROJECT: Taylor Avenue Waterline Replacement
South Montebello Irrigation District
437 S. Bluff Road
Montebello, CA 90640
CONTACT PERSON: Roy Frausto , P.E. (323) 721-4735
CONTRACT AMOUNT: \$178,136.00
Start Date: 5/5/15 End Date: 7/1/15

PROJECT: Misc. Sewer Main Improvements & Repairs
City of Torrance –Dept. of Public Works
20500 Madrona Avenue
Torrance, CA 90503
CONTACT PERSON: Elizabeth Overstreet, P.E. (310) 618-3074
CONTRACT AMOUNT: \$ 635,535.00
Start Date: 6/19/15 End Date: 8/25/15

PROJECT: Secondary Sewer Renewal Program (SSRP) S14 Hoover & Vernon
City of Los Angeles
1149 S. Broadway
Los Angeles, CA 90015
CONTACT PERSON: Carla Valladares (213) 485-1505
CONTRACT AMOUNT: \$1,531,943.00
Start Date: 5/11/15 End Date: 10/30/2015

PROJECT: Forcemain Improvements for Paseo Del Mar and Rocky Point Sewage Pump
Stations
City of Palos Verdes Estates
340 Palos Verdes Drive West
Palos Verdes Estates, CA 90274
CONTACT PERSON: Craig Ervin (949) 370-5658
CONTRACT AMOUNT: \$1,558,876.00
Start Date: 6/10/15 End Date: 9/04/15



RAMONA, INC.

General Engineering Contractor

P.O. Box 660219, Arcadia, CA 91006
Office: (626) 355-1350 Fax: (626) 355-5946

PROJECT: Sewer Line Replacement for Ross Avenue
City of Alhambra
111 South First Avenue
Alhambra, CA 91801

CONTACT PERSON: Dennis Ahlen (626) 570-3274
CONTRACT AMOUNT: \$777,780.00
Start Date: 4/13/16 End Date: 6/15/16

PROJECT: 2015 Annual Wastewater Improvements Citywide
City of Santa Monica
1685 Main Street
Santa Monica, CA 90407

CONTACT PERSON: Carlos Rosales (310) 458-8721 x 2620
CONTRACT AMOUNT: \$ 2,374,948.00
Start Date: 5/26/16 End Date: 06/30/17

PROJECT: Water Main Improvement on Center, Maple and Walnut
City of El Segundo
350 Main Street
El Segundo, CA 90245

CONTACT PERSON: Lifan Xu P.E. (310) 524-2368
CONTRACT AMOUNT: \$ 1,388,300.00
Start Date: 6/7/16 End Date: 12/31/2016

PROJECT: Primrose and Cypress 8" Water Main Improvements
City of Monrovia
600 Mountain Avenue
Monrovia, CA 91016

CONTACT PERSON: Jeremiah Brooks, P.E. (626) 932-5575
CONTRACT AMOUNT: \$ 435,152.00
Start Date: 9/12/16 End Date: 12/10/16

PROJECT: 2015-2016 Sewer Capacity Upgrades
100 No. Garfield Avenue
Pasadena, CA 91109

CONTACT PERSON: Roubik Mardirosian, P.E. (626) 744-4191
CONTRACT AMOUNT: \$ 1,060,000.00
Start Date: 9/19/16 End Date: 03/7/17

PROJECT: SSRP N14 Temple Street and Glendale Blvd.
City of Los Angeles
1149 S. Broadway
Los Angeles, CA 90015

CONTACT PERSON: Fad Bader (213) 485-4686
CONTRACT AMOUNT: \$2,631,080.00
Start Date: 3/8/17 End Date: 06/01/2018



RAMONA, INC.

General Engineering Contractor

**P.O. Box 660219, Arcadia, CA 91006
Office: (626) 355-1350 Fax: (626) 355-5946**

PROJECT: FY 17/18 Sewer Rehabilitation
City of Villa Park
17855 Santiago Blvd.
Villa Park, CA 92861

CONTACT PERSON: Akram Hindiyeh, P.E. (714) 998-1500

CONTRACT AMOUNT: \$ 763,068.00
Start Date: 08/09/2018 End Date: 10/17/2018

PROJECT: Trask Avenue – Newland street Sewer Improvement Project
Project No. 7833
City of Garden Grove
11222 Acacia Parkway

CONTACT PERSON: Rebecca Li, PE (714)-741-5562

CONTRACT AMOUNT: \$ 1,583,858.00
Start Date: 02/15/2018 End Date: 01/11/2019

PROJECT: Storm Drain Pipe Abandonment Project on Eucalyptus Dr
Project No.: PW 18-11
City of El Segundo
350 Main Street
El Segundo, CA 90245

CONTACT PERSON: Floriza Rivera (310) 524-2361

CONTRACT AMOUNT: \$ 101,000.00
Start Date: 11/01/2018 End Date: 11/21/2018

PROJECT: Winston Avenue Sewer Improvement Project
City of Bradbury
600 Winston Avenue
Bradbury, CA 91008

CONTACT PERSON: Michael Lee (909) 594-97-02

CONTRACT AMOUNT: \$ 518,444.00
Start Date: 09/05/2018 End Date: 11/20/2018

PROJECT: Work Order 15 Pepper Creek Way Water Main Replacement FY 17-18
City of Anaheim
201 S. Anaheim Blvd., Suite 601 Anaheim, CA 92805

CONTACT PERSON: Kim Tran, PE, (714) 765-4964

CONTRACT AMOUNT: \$ 286,400.00
Start Date: 03/08/2019 End Date: 04/05/2019

PROJECT: Work Order 17 Fern Haven and Hadrians Crescent FY 17-18
City of Anaheim 201 S. Anaheim Blvd., Suite 601 Anaheim, CA 92805

CONTACT PERSON: Kim Tran, PE, (714) 765-4964

CONTRACT AMOUNT: \$ 383,260.40
Start Date: 03/15/2019 End Date: 05/29/2019



RAMONA, INC.

General Engineering Contractor

P.O. Box 660219, Arcadia, CA 91006
Office: (626) 355-1350 Fax: (626) 355-5946

PROJECT: Water Main Replacement On Winchester, Stockbridge, Norwich and
Commonwealth

City of Alhambra
111 South First Street

CONTACT PERSON: Thomas Amare 9626)300-1562
CONTRACT AMOUNT: \$1,462,650

Start Date: 12-7-2020

End Date: In Progress