SECTION 1~ NOTICE TO CONTRACTORS

PROJECT MANAGER'S QUANTITY ESTIMATE

FOR

GARDEN GROVE PARK IMPROVEMENTS

CITY PROJECT NO. 2163101280

UNIT TOTAL

ITEM DESCRIPTION OF WORK QTY  UNIT PRICE PRICE
1 300-1.4 Mobilization (maximum 6%) 1 LS S uwpooo.— $ te8oe.—
2 300-1.4 Demolition / Clearing & Grubbing 1 LS  $¢2,000.— % gjo00.—
3 300-2.9 Grading 1 LS Suciw. — Sus, cw.—
4 303-5.9 Concrete Paving 11,768 SF  $12.- S, 2iu. —
5 303-5.9 Parking Lot Concrete Curb 65 LF $72.- $ 4 veo. —
6 313-1.1 Benches-Purchase & Install 2 EA  $220.- $v w0
7 313-1.1 Benches-Purchase and turn over to City 4 EA  $lbo. - $9,L00. —
8 313-1.1 72' Hexagonal Picnic Pavilion 1 EA  $4/s7000.- § 578 o0
9 313-1.1 24' Hexagonal Picnic Shelter 3 EA  $%)ow.— $ 47 a0, —
10  313-1.1 BBQ - Group 1 EA $s,500.- $5,cm. —
1 31311 BBQ - Family 2 EA  $v%0. - $4,4ow.—
12 313-1.1 Picnic Tables 21 EA $1400.— $24y00. —
13 313-1.1 Service Tables 3 EA Slhwow-— $Y 6. —
14  316-3 Electrical Improvements 1 LS  $10,%00.- $ )29 ve. —
15  801-8 Soil Preparation/Fine Grading 4,000 SF § )5 $ 1% 00, —

TOTAL BID AMOUNT IN FIGURES:

TOTAL BID AMOUNT IN WORDS: ¢ Will{nl) g Jwndidd Xt - vy

s_ LI S, —

iyeand Ave wnnA hiptY-Six h/lavs 4)4@/ Ztvo crnds.

1. The quantities listed for each item in the Proposal Bid Sheets are supplied to give an indication of

the general scope of work, but the accuracy of these figures is not guaranteed and the BIDDER shall
make his own estimates from the Plans & Specifications. In case of a variation between the Unit
Price and the corresponding item Total shown by the BIDDER, the Unit Price shall be considered to
be the Bid. Bidder will be paid for each item by the actual quantity required and installed on the
project. ity of Garden Grove reserves the right to increase or decrease the amount of any
class of pqrtioh of the work as may be deemed necessary or expedient by the Project Manager.

The City of Garden Grove desires to construct all improvements within these Plans & Specifications.
Howgver,|ithg CITY reserves the right to reject portions or all of the above bid items if sufficient funds
are fiot ayailable, or the CITY determines it is not in the CITY's best interest to award the Contract.

zojtut/ww

DATE

Lucas J. Walker, Vice President / Regional Manager




SECTION 2 - CONTRACTOR'S PROPOSAL

CONTRACTOR'S NAME: Griffith Company

THE HONORABLE MAYOR AND CITY COUNCIL
CITY OF GARDEN GROVE

11222 ACACIA PARKWAY

GARDEN GROVE, CALIFORNIA 92840

SUBJECT PROJECT: GARDEN GROVE PARK IMPROVEMENTS

CITY PROJECT NO. 2163101280 REVISED
Prospective Bidders:
The undersigned, having carefully examined the Plans and Specifications for the above subject
project and having personally visited the site of the work and been made familiar with the conditions,
HEREBY PROPOSE to furnish all labor, materials, equipment and transportation, and do all the
work required to complete the said work in accordance with the said Plans and Specifications for the
unit prices named in the following bid proposal:

BID PROPOSAL

APPROX. UNIT ITEM
ITEM NO. QUANTITY ITEM WITH UNIT WRITTEN IN WORDS PRICE TOTAL

-

300-1.4 1 Mobilization (maximum 6%)
LS :zx;(%[/ ‘_-[iﬂltﬁotmmd do/ldio
$ 8,000~ S (b0 —

Per Lump Sum

2 300-1.4 1 Demolition / Clearing & Grubbing
LS ‘ - da/lgy

$ ﬁz,ogo.’ $ 82,.000. —

Per Lump Sum

3 300-2.9 1 Grading
LS s‘:xhj'ﬁvl -kusamd de/lars

Per Lump Sum

$ Us,om.- S US,000.—

4 303-5.9 11,768 Concrete Paving
SF LIV do/lavs

$_10.7 s |4, Uw—

Per Square Foot

5 303-5.9 65 Parking Lot Concrete Curb
LF Sfwinty —1tWo oellays

$12.7 s Yuen—

Per Linear Foot
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SECTION 2 — CONTRACTOR’S PROPOSAL ...(continued)

APPROX. UNIT ITEM
ITEM NO. QUANTITY ITEM WITH UNIT WRITTEN IN WORDS PRICE TOTAL
6 313-1.1 2 Benches-Purchase & Install
EA _~tofmysand
—tues Nundined dojlars $2,200.- $_Y,8lc0.—
Per Each
7 313-1.1 4 Benches-Purchase & turn over to City
EA DM, Hewsavid
Lid - hondidd dolldys $_,%00.- $7),20.—
Y Per Each
8 313-1.1 1 72' Hexagonal Picnic Pavili ‘F
EA d fifrep )]
“Whumd da Ngys $SIS 0007 $ < I ap.—
~ Per Each !
9 313-1.1 3 24 Hexag icnic Shelter
EA -;L by _ _
AN $%%,000." $94 000
Per Each
10 313-1.1 1 BBQ -~ Gro
EA ﬁ ~)’hov$anol
Pl nuvovud _dojlays $ 5500~ $5,6v0.—
Per Each
11 313-1.1 2 BBQ — Family
EA  —wp e sanod
—We WA [IAYS $ 1,200~ $_Y,%00.—
Per Each
12 313-1.1 21 Picnic Tables
EA  _pihd tweteand Fiy
WMWY dellals $1,400.-  $ 24,400 —
Per Each
13 313-1.1 3 Service Tables
EA Y] j:mm cayld <Ix hvadnsd
o llars $_lLwoo.— $.4.2m. —
Per Each
14 316-3 1 Electrical Improvements

LS ()IM’J/WM v/d N

s1U0m” 8 hoow —

N
P2 Per Lump Sum

-11-



SECTION 2 - CONTRACTOR’S PROPOSAL ...(continued)

APPROX. UNIT ITEM
ITEM NO. QUANTITY ITEM WITH UNIT WRITTEN IN WORDS PRICE TOTAL

15 801-8 4,000 Soil Preparation / Fine Grading
SF Nl L g8 [lA)Y(

-—/—w,g/g/lvﬁd«f?ué oIS $ 225 $ 1000 —

Per Square Foot

Total Written in Words: Total in Fiqures

oL mi/)ioV) png harrndnedd

;aﬂ%jmm mpua Fivd $ 1wy, sq0.—
MVRLO N ~/1X clollal

1. The quantities listed for each item in the Proposal Bid Sheets are supplied to give an indication of
the general scope of work, but the accuracy of these figures is not guaranteed and the BIDDER shall
make his own estimates from the Plans & Specifications. In case of a variation between the Unit
Price and the corresponding item Total shown by the BIDDER, the Unit Price shall be considered to
be the Bid. The Bidder will be paid for each item by the actual quantity required and installed on the
project. The City of Garden Grove reserves the right to increase or decrease the amount of any
class or portion of the work as may be deemed necessary or expedient by the Project Manager.

2. The City of Garden Grove desires to construct all improvements within these Plans & Specifications.

However, the CITY reserves the right to reject portions or all of the above bid items if sufficient funds
are not available, or the CITY determines it is not in the CITY's best interest to award the Contract.

-12-



NOTES:

1. In case of discrepancy between the words and figures, the words shall prevail.

2. The aforementioned quantities are approximate only, being given as a basis for the comparison of bids, and
the City of Garden Grove does not expressly or by implication, agree that the actual amount of work will
correspond therewith, but reserves the right to increase or decrease the amount of any class or portion of
work as may be deemed necessary or expedient by the Project Manager.

It is understood and agreed that:

(@) Pursuant to Section 1773.2 of the Labor Code, general prevailing wage rates
established by the Director of the Department of Industrial Relations shall be posted by the
Contractor at a prominent place at the site of the work.

The Federal Davis-Bacon Act prevailing wages apply to the work. If there is a difference in the
minimum wage rate predetermined by the Secretary of Labor and the prevailing wage rates
determined by the Director of Industrial Relations, for similar classifications of labor, the Contractor
and its subcontractors shall pay not less than the highest wage rate.

(b)  No verbal agreement or conversation with any officer, agent or employee of CITY, either
before or after the execution of the Agreement shall affect or modify any of the terms or obligations
of this Proposal.

(c)  CITY will not be responsible for any errors or omissions on the part of the undersigned in
making up their bid, nor will bidders be released because of errors.

(d) The undersigned is licensed in accordance with the laws of the State of California.

(e) The undersigned hereby certifies that this Proposal is genuine and is not sham or
collusive, or made in the interest or on behalf of any person not herein named, and that the
undersigned has not directly or indirectly induced or solicited any other bidder to put in a sham bid:
or any other person, firm or corporation to refrain from bidding, that the undersigned has not in any
manner sought, by collusion, to secure for itself an advantage r any other bidder and that the unit
prices proposed herein shall remain fully in effect for 180 cal

| declare under penalty of perjury that all statements gr repfes¢ntations made herein are true
and correct.

BIDDER'S NAME

AWTHORIZED SIGNATURE
ration

b
DATE: [o{[u[w@o acé/
P

F ORGANIZATION: INDIVIDUAL,
TNERSHIP OR CORPORATION

12200 Bloomfield Ave. Santa Fe Springs, Ca. 90670

ADDRESS
562-929-1128 562-864-8970
TELEPHONE FAX
09/30/2022 88
Expiration Date STATE OF CALIFORNIA LICENSE NUMBER
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

r 27

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which
this certificate is attached, and not the truthfulness, accuracy, or validity of that document

State of California

County of  Los Angeles }

On QOctober 16, 2020 before me, Dianna E. Senn, Notary Public ,
Date Here Insert Name and Title of the Officer

personally appeared Lucas J. Walker

Namae(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within
instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that
by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph is
true and correct.

DIANNA E. SENN
Notary Public - California 2

CLO:““‘;‘S!‘::S’%‘;‘;';?W = WITNESS my hand and official seal.
om|

My Comm. Expires Aug 13, 2022

Signature Dwz ; e .

e e
Place Notary Seal Above Signature of Notary Public

OPTIONAL

Though the section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to
an unintended document.

Description of Attached Document

’

Title or Type of Document: Bid Proposal - Garden Grove Park Improvements Project

Document Date: Number of Pages: Signer(s) Other Than Named Above:

Capacity(les) Claimed by Signer(s)

Signer's Name: Lucas J. Walker Signer's Name:

IZ]Corporate Officer — Title(s). Vice President / Regional Manager ﬂCorporate Officer —- Title(s):

[ individual [ Individual
[] Partner — [] Limited [] General O Partner — [] Limited [] General

RIGHT THUMBPRINT OF RIGHT THUMBPRINT OF
D Attorney in Fact SIGNER E] Attorney in Fact SIGNER

Top of thumb here Top of thumb here

[ Trustee [] Trustee
[[] Guardian or Conservator [[] Guardian or Conservator
[ other: [] other:
Signer is Representing: Signer is Representing:
Griffith Company

—a— -> — . -~ — —

© 2014 National Notary Association « www.NationalNotary.org e 1-800-US NOTARY (1-800-876-6827) Item #5907
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SECTION 4 — AFFIDAVIT TO ACCOMPANY PROPOSAL._

USE THIS FORM WHEN BIDDER IS AN INDIVIDUAL

State of California )
County of Orange ) ss.

{Name) , Affiant,
being first duly sworn, deposes and says:

That it is the bidder who makes the accompanying proposal; that such proposal is genuine, and not
sham or collusive, nor made in the interest or on behalf of any person not herein named, and that the
bidder has not directly or indirectly induced or solicited any other bidder to put in a sham bid, or any
other person, firm or corporation to refrain from bidding, and that the bidder has not in any manner
sought by collusion to secure for itself an advantage over any other bidder.

Subscribed and sworn to before me

This day of , 20
Signature:
Notary Public in and for the County of , State of

USE THIS FORM WHEN BIDDER IS A CORPORATION

State of California )
Los Angeles ss.
County of Gremge )

Lucas J. Walker affiant, the Vice President / Regional Manager
Pres., Sec., or Mgr. Ofer

I

of Griffith Company
Name of Corporatio

aving ffirst been duly sworn, deposes and

says: That such proposal is genuine and not sham or collysive, ngr made in the interest or on behalf of

any person not herein named, and that the bidder has n indirectly induced or solicited any

other bidder to put in a sham bid, or any other person, firm or corgordtion to refrain from bidding, and that

the bidder has not in any manner sought by collusion tq securg fi yan advantage over any other
v

bidder.
Signature
Presiglenf/ S¢cretary or Managing Officer

Subscribed and sworn to before me Lucas IKer, Vice President / Regional Manager
This day of , 20 .
Notary Public in and for the County of , State of

Signature: qu_ odatoch\u& ‘_'S‘\M"Oj’
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CALIFORNIA JURAT WITH AFFIANT STATEMENT

See Attached Document (Notary to cross out lines 1-6 below)

DSee Statement Below (Lines 1-5 to be completed only by document signer]s], not Notary)

Signature of Document Signer No. 1

Signature of Document Signer No. 2 {if any)

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document
to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document

State of California

County of Los Angeles

Subscribed and sworn to (or affirmed) before me on this
16th  day of October , 2020 , by

DIANMA E. SENN
Notary Public - California
Los Angeles County
Commission # 2253909 )
My Comm. Expires Aug 13,202

Seal
Place Notary Seal Above

an unintended document.
Description of Attached Document

Title or Type of Document: Affidavit - Garden Grove Park Improvements Project

OPTIONAL

Though this section is optional, completing this information can deter
alteration of the document or fraudulent reattachment of this form to

Date Month Year
Lucas J. Walker

(and (2) h
Name(s) of Signer(s)

proved to me on the basis of satisfactory evidence
to be the person who appeared before me.)

Signature D /2.9«/\_2 g_,'/ws)

Signature of Notary Public

Dianna E. Senn, Notary Public

RIGHT THULIBPRINT OF SIGHER a2

Top of thumb here Top of thumb here

Document Date: Number of Pages #___

Signer(s) Other Than Named Above:

© 2014 National Notary Association » www.NationalNotary.org

 1-800-US NOTARY (1 -800-876-68?:/) Item #5910



SECTION 4 — AFFIDAVIT TO ACCOMPANY PROPOSAL (Continued)

USE THIS FORM WHEN BIDDER IS A CO-PARTNERSHIP

State of California )
County of Orange ) ss.

, Affiant(s),

Being first duly sworn, each for itself deposes and says:

That

(Names of all Partners)
are partners, doing business under the firm name and style of

and that said co-partnership

(Name of Firm)

makes the accompanying proposal; that such proposal is genuine, and not sham or collusive, nor
made in the interest or on behalf of any person not herein named, and that the bidder has not directly
or indirectly induced or solicited any other bidder to put in a sham bid, or any other person, firm or
corporation to refrain from bidding, and that the bidder has not in any manner sought by collusion to
secure for itself an advantage over any other bidder.

Subscribed and sworn to before me
This day of , 20

Notary Public in and for the County of
, State of

Signature:

-17 -



SECTION 4 — AFFIDAVIT TO ACCOMPANY PROPOSAL (Continued)

CERTIFICATION WITH REGARD TO THE PERFORMANCE OF PREVIOUS CONTRACTS OR
SUBCONTRACTS SUBJECT TO THE EQUAL EMPLOYMENT OPPORTUNITY CLAUSE AND THE
FILING OF REQUIRED REPORTS

Griffith Company
The bidder x , proposed subcontractor ____, her s that he has _X _, has not ____,
participated in a previous contract or subcontract subjéct tq the ¢qual opportunity clause, as required
by Executive Orders 10925, 11114, or 11246, and t , has not , filed with the Joint
Reporting Committee, the Director of the Officé of Federal Contract Compliance, a Federal
Government contracting or administrating agency/ or fopmer President’s Committee on Equal

Employment Opportunity, all reports due under the jappligable flling requirements.

By:
Luca]z J/ VAﬁér, Vice President / Regional Manager

(Titi)
Date: __° ! | IL'LO@O V (/

Note: The above certification is required by the Equal Employment Opportunity Regulations of the
Secretary of Labor (41 CFR 60-1.7 (b) (1)), and must be submitted by bidders and proposed
subcontractors only in connection with contracts and subcontracts, which are subject to the equal
opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause
are set forth in 41 CFR 60-1.5. (Generally, only contracts or subcontracts of $10,000 or under are
exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their
implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous contract or
subcontract subject to the Executive Orders and have not filed the required reports should note that 41
CFR 60-1.7 (b) (1) prevents the award of contracts and subcontracts unless such contractor submits a
report covering the delinquent period or such other period specified by the Federal Highway
Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

-18-



SECTION 4 — AFFIDAVIT TO ACCOMPANY PROPOSAL (Continued)

CERTIFICATION WITH REGARD TO THE PERFORMANCE OF PREVIOUS CONTRACTS OR
SUBCONTRACTS SUBJECT TO THE EQUAL EMPLOYMENT OPPORTUNITY CLAUSE AND THE
FILING OF REQUIRFN BEPORTS
. ewvanshoew

The bidder .., proposed subcontractor hereby certifies that he has d has not ,
participated in a previous contract or subcontract subject to the equél opportunity clause, as required
by Executive Orders 10925, 11114, or 11248, and that he has \é r has not , filed with the Joint
Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal
Government contracting or administrating agency, or the former President's Committee on Equal
Employment Opportunity, ali reports due under the applicable filing requirements.

,.%{UL Moot
on. [fre—

(Title)

Date: ﬁ 447 Loz

Note: The above certification Is required by the Equal Employment Opportunity Regulations of the
Secretary of Labor (41 CFR 60-1.7 (b) (1)), and must be submitted by bidders and proposed
subcontractors only in connection with contracts and subcontracts, which are subject to the equal
opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause
are set forth in 41 CFR 60-1.6. (Generally, only contracts or subcontracts of $10,000 or under are
exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their
implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous contract or
subcontract subject to the Executive Orders and have not filed the required reports should note that 41
CFR 80-1.7 (b) (1) prevents the award of contracts and subcontracts unless such contractor submits a
report covering the delinquent period or such other period specified by the Federal Highway
Administration or by the Director, Office of Federal Contract Compliance, U.S. Depariment of Labor.
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SECTION 4 - AFFIDAVIT TO ACCOMPANY PROPOSAL (Continued)

L

CERTIFICATION WITH REGARD TO THE PERFORMANCE OF PREVIOUS CONTRACTS OR
SUBCONTRACTS SUBJECT TO THE EQUAL EMPLOYMENT OPPORTUNITY CLAUSE AND THE
FILING OF REQUIRED REPORTS

Griffith Compan LAIC
The bidder x , progos)éd subcontractor 'Dg,b/hereby certifies that he has X , has not ____,
participated in a previous contract or subcontract subject to the equal opportunity clause, as required
by Executive Orders 10925, 11114, or 11246, and that he has ; , has not , filed with the Joint
Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal
Government contracting or administrating agency, or the former President's Committee on Equal

Employment Opportunity, all reports due under the applicable filing requirements.

By:

(Title)

Date:

Note: The above certification is required by the Equal Employment Opportunity Regulations of the
Secretary of Labor (41 CFR 60-1.7 (b) (1)), and must be submitted by bidders and proposed
subcontractors only in connection with contracts and subcontracts, which are subject to the equal
opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause
are set forth in 41 CFR 80-1.5. (Generally, only contracts or subcontracts of $10,000 or under are
exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their
implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous contract or
subcontract subject to the Executive Orders and have not filed the required reports should note that 41
CFR 60-1.7 (b) (1) prevents the award of contracts and subcontracts unless such contractor submits a
report covering the delinquent period or such other period specified by the Federal Highway
Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.
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(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS PROPOSAL
SHALL ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION OF THOSE
CERTIFICATIONS WHICH ARE A PART OF THIS PROPOSAL)

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

Griffith Company

The bidder
[proposed subcontractor hereby
certifies that he/sheli , has not , participated in a previous contract or subcontract subject to the

Equal Opportunity clauses, as required by Executive Orders 10925, 1 1114, or 11246, and that,
where required, he/she/ifhag)filed with the Joint

Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal
Government contracting or administering agency, or the former President's Committee on Equal
Employment Opportunity, all reports due under the applicable filling requirements.

Note: The above certification is required by the Equal Employment Opportunity Regulations of the
Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed
subcontractors only in connection with contracts and subcontracts which are subject to the equal
opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause
are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of $ 10,000 or under are
exempt.)

Currently, Standard Form 100 (EEO-I) is the only report required by the Executive Orders or their
implementing regulations. (eeoc.gov/employers/eeol survey/index.cfm)

ctors and subcontractors who have participated in a previous contract or
subcontract seibjegt tolthe Executive Orders and have not filed the required reports should note that
41 CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts unless such contractor
submits a report ¢pvefing the delinquent period or such other period specified by the Federal
Highway Agminigtration or by the Director, Office of Federal Contract Compliance, U.S. Department
of Labor.

Signature:;
Title: {/iq/e President / Regional Manager

V

Date: lb!b{‘o!ww
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(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS PROPOSAL
SHALL ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION OF THOSE
CERTIFICATIONS WHICH ARE A PART OF THIS PROPOSAL)

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

The bidder anfitté Comzany . =

asonry, .
[proposed subcontragitr, ~enStol oSOt hereby
certifies that he/she/t has Jhas not , participated in a previous contract or subcontract subject to the
Equal Opportunity clauses, as required by Executive Orders 10925, 1 1114, or 11248, and that,
where required, he/shefit has filed with the Joint

Reporting Committee, the Director of the Office of Federal Contract Compllance, a Federal
Government contracting or administering agency, or the former President's Committee on Equal
Employment Opportunity, all reports due under the applicable filling requirements.

Note:. The above certification Is required by the Equal Employment Opportunity Regulations of the
Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed
subcontractors only in connection with contracts and subcontracts which are subject to the equal
opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause
are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of $ 10,000 or under are
exempt.)

Currently, Standard Form 100 (EEO-I) Is the only report required by the Executive Orders or their
implementing regulations. (eeoc.gov/iemployers/eeol survey/index.cfm)

Proposed prime contractors and subcontractors who have participated in a previous contract or
subcontract subject to the Executive Orders and have not filed the required reports should note that
41 CFR 80-1.7(b) (1) prevents the award of contracts and subcontracts unless such contractor
submits a report covering the delinquent period or such other period specified by the Federal
Highway Administration or by the Director, Office of Federal Contract Compiliance, U.S. Department
of Labor.

)
Signature:- &4 /Jlﬁm o Date: J\g Y, gf / L0290
Print Name;_S ?‘f' E “/fi;?f 6712./71«.}’ T 20h~

Title: b % &c{/]“rz-é/tf
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(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS PROPOSAL
SHALL ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION OF THOSE
CERTIFICATIONS WHICH ARE A PART OF THIS PROPOSAL)

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

Griffith Company

The bidder

[proposed subcontractar, DB el 12 hereby
certifies that he/she » has not , participated in a previous contract or subcontract subject to the

where required, he/shefithas filed with the Joint

Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal
Government contracting or administering agency, or the former President's Committee on Equal
Employment Opportunity, all reports due under the applicable filling requirements.

Equal Opportunity clali;ﬁs required by Executive Orders 10925, 1 1114, or 1 12486, and that,

Note: The above certification is required by the Equal Employment Opportunity Regulations of the
Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed
subcontractors only in connection with contracts and subcontracts which are subject to the equal
opportunity clause, Contracts and subcontracts which are exempt from the equal opportunity clause
are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of $ 10,000 or under are
exempt.)

Currently, Standard Form 100 (EEO-I) is the only report required by the Executive Orders or their
implementing regulations. (eeoc.gov/employers/eeol survey/index.cfm)

Proposed prime contractors and subcontractors who have participated in a previous contract or
subcontract subject to the Executive Orders and have not filed the required reports should note that
41 CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts unless such contractor
submits a report covering the delinquent period or such other period specified by the Federal
Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. Department
of Labor.

Signature:; Date:
Print Name:
Title:

-19-



Equal Employment Opportunity Clause

During the performance of this contract, the Contractor agrees as follows:
(a) The Contractor shall not discriminate against any employee or applicant for employment because

(b)

(©)

@

(e)

®

(8)

(h)

®

®

of race, color, religion, sex, national origin, or handicap.

The Contractor shall take affirmative action to ensure that applicants are employed, and that
employees are treated during employment without regard to their race, color, religion, sex,
national origin, or handicap. Such action shall include, but not be limited to, (1) employment, (2)
upgrading, (3) demotion, (4) transfer, (5) recruitment or recruitment advertising, (6) layoff or
termination, (7) rates of pay or other forms of compensation, and (8) selection for training,
including apprenticeship.

The Contractor shall post in conspicuous places available to employees and applicants for
employment the notices to be provided by the Contracting Officer that explain this clause.

The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of
the Contractor, state that all qualified applicants will receive consideration for employment without
regard to race, color, religion, sex, national origin, or handicap.

The Contractor shall send, to each labor union or representative of workers with which it has a
collective bargaining agreement or other contract or understanding, the notice to be provided by
the Contracting Officer advising the labor union or workers' representative of the Contractor's
commitments under this clause, and post copies of the notice in conspicuous places available to
employees and applicants for employment.

The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations,
and orders of the Secretary of Labor.

The Contractor shall furnish all information and reports required by Executive Order 11246, as
amended, Section 503 of the Rehabilitation Act of 1973, as amended, and by rules, regulations,
and orders of the Secretary of Labor, or pursuant thereto. The Contractor shall permit access to
its books, records, and accounts by the Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and orders.

In the event of a determination that the Contractor is not incompliance with this clause or any
rule, regulation, or order of the Secretary of Labor, this contract may be canceled, terminated, or
suspended in whole or in part, and the Contractor may be declared ineligible for further
Government contracts, or Federally assisted construction contracts under the procedures
authorized in Executive Order 11246, as amended. In addition, sanctions may be imposed and
remedies invoked against the Contractor as provided in Executive Order 11246, as amended, the
rules, regulations, and orders of the Secretary of Labor, or as otherwise provided by law.

The Contractor shall include the terms and conditions of this clause in every subcontract or
purchase order unless exempted by the rules, regulations, or orders of the Secretary of Labor
issued under Executive Order 11246, as amended, so that these terms and conditions will be
binding upon each subcontractor or vendor. The Contractor shall take such action with respect to
any subcontract or purchase order as the Secretary of Housing and Urban Development or the
Secretary of Labor may direct as a means of enforcing such provisions, including sanctions for
noncompliance; provided that if the Contractor becomes involved in, or is threatened with,
litigation with a subcontractor or vendor as a result of such direction, the Contractor may request
the United States to enter into the litigation to protect the interests of the United States.

Compliance with the requirements of this clause shall be to the maximum extent consistent with,
but not in derogation of, compliance with section 7(b) of the Indian Self-Determination and
Education Assistance Act and the Indian Preference clause of this contract.

-20-



PUBLIC CONTRACT CODE

Public Contract Code Section 10285.1 Statement

In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder hereby
declares

Under penalty of perjury under the laws of the State of California that the bidder has ___, has not _X_been
convicted

within the preceding three years of any offenses referred to in that section, including any charge of fraud,
bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust law in connection
with the bidding upon, award of, or performance of, any community services contract, as defined in Public
Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including
the Regents of the University of California or the Trustees of the California State University. The term “bidder"
is understood to include any partner, member, officer, director, responsible managing officer, or responsible

managing employee thereof, as referred to in Section 10285.1.

Note: The bidder must place a checkmark after "has" or "has not" in one of the blank spaces provided. The
above Statement is part of the Proposal. Signing this Proposal on the signature portion thereof shall
also constitute signature of this Statement. Bidders are cautioned that making a false certification may
subject the certifier to criminal prosecution.

Public Contract Code Section 10162 Questionnaire
In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury,
the following questionnaire:
Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the
bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal,

state, or local government project because of a violation of law or a safety regulation?

Yes No X

If the answer is yes, explain the circumstances in the following space.

-29-



Public Contract Code 10232 Statement

In conformance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of
perjury, that no more than one final unappealable finding of contempt of court by a federal court has been
issued against the Contractor within the immediately preceding two-year period because of the Contractor's
failure to comply with an order of a federal court which orders the Contractor to comply with an order of the

National Labor Relations Board.

Note: The above Statement and Questionnaire are part of the Proposal. Signing this Proposal on
the signature portion thereof shall also constitute signature of this Statement and
Questionnaire.

Bidders are cautioned that making a false certification may subject the certifier to criminal
prosecution.

-22.



Noncollusion Affidavit
(Title 23 United States Code Section 112 and
Public Contract Code Section 7106)

[NAME OF CONTRACT]_Garden Grove Park Improvements (Rebid)

To the City of Garden Grove
DEPARTMENT OF COMMUNITY SERVICES.

In conformance with Title 23 United States Code Section 112 and California Public Contract Code
7106 the bidder declares that the bid is not made in the interest of, or on behalf of, any undisclosed
person, partnership, company, association, organization, or corporation; that the bid is genuine and
not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other
bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived,
or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from
bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or
to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to
secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true; and, further, that the bidder
has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the
contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee
to any corporation, partnership, company association, organization, bid depository, or to any
member or agent thereof to effectuate a collusive or sham bid.

on Affidavit is part of the Bidder's Proposal. By signing the Proposal, the
gncollusion Affidavit.

Note: The above Noncollusi
Bidder has also signgd-his

Bidders are cautig aking a false Certification may subject the Bidder to criminal

prosecution.

sate; 10101000

Signature:

Print Name:

- U

Vice President / Regional Manager

-23-
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

- — e T 5

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which
this certificate is attached, and not the truthfulness, accuracy, or validity of that document

State of California

County of  Los Angeles }

On QOctober 16, 2020 before me, Dianna E. Senn, Notary Public ,
Date Here insert Name and Title of the Officer

personally appeared Lucas J. Walker

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within
instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that
by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed

the instrument.

| certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph is

] DIANNA E, SENN [ true and correct.
o tary Public - California
" £ WITNESS my hand and official seal.

Los Angeles County
Commission & 2253909

My Comm. Expires Aug 13, 2022

Signature D »-o«—\_E\_ g,wv——

Place Notary Seal Above S_lgnstun! of Notary Public

OPTIONAL

Though the section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to
an unintended document.

Description of Attached Document

Title or Type of Document: Noncollusion Affidavit - Garden Grove Park Improvements Project

Document Date: Number of Pages: Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer's Name: Lucas J. Walker Signer's Name:
[Z]Corporate Officer - Title(s): Vice President / Regional Manager [jCorporate Officer - Title(s):
[ individual [] individual
[] Partner — [] Limited [] General [[] Partner -— [] Limited [] General

RIGHT THUMBPRINT OF RIGHT THUMBPRINT OF
[[] Attorney in Fact SIGNER [[] Attorney in Fact SIGNER

Top of thumb here Top of thumb here

[ Trustee [] Trustee
[] Guardian or Conservator [[] Guardian or Conservator
[] other: [] other:
Signer is Representing: Signer is Representing:
Griffith Company

> — o a—. - — e vy 27 27 22 22

-— - — e

© 2014 National Notary Association ¢ www.NationalNotary.org « 1-800-US NOTARY (1-800-876-6827) « Iltem #5907




DEBARMENT AND SUSPENSION CERTIFICATION

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other
person associated therewith in the capacity of owner, partner, director, officer, manager:

* is not currently under suspension, debarment, voluntary exclusion, or determination of
ineligibility by any Federal agency;

* has not been suspended, debarred, voluntarily excluded or determined ineligible by any
Federal agency within the past 3 years;

* does not have a proposed debarment pending; and

* has not been indicted, convicted, or had a civil judgment rendered against it by a court of
competent jurisdiction in any matter involving fraud or official misconduct within the past
3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder

responsibility. For any exception noted above, indicate below to whom it applies, initiating agency,
and dates of action.

grmation may result in criminal prosecution or administrative sanctions.
The aboye cerfffication is part of the Proposal. Signing this Proposal on the signature portion
thereof ghall aJso fonstitute signature of this Certification.

-

Signature:

Print Name: L”‘L\//V‘L'ke’

Title: Vice President\// Regional Manager

Date: IOI} M{l’ww
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NONLOBBYING CERTIFICATION
FOR FEDERAL-AID CONTRACTS

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his
or her knowledge and belief, that:

[) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee
of any Federal agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any Federal contract,
the making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative agreement.

2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure of
Lobbying Activities," in conformance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to
file the required certification shall be subject to a civil penalty of not less than $10,000 and not more
than $100,000 for each such failure.

The prospectivé pa ant also agrees by submitting his or her bid or proposal that he or she
shall require that t

exceed $100,000 al

guage of this certification be included in all lower tier subcontracts, which
at all such subrecipients shall certify and disclose accordingly.

Date: ‘O!}l\l’!ww

Signature:

Print Name: Lycas J. Walker

Title: Vice PresMnt /\legional Manager
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DISCLOSURE OF LOBBYING ACTIVITIES
COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 U.S.C. 1352

1. Type of Federal Action:

Action:
a. contract a. bid/offer/application
b. grant b. initial award
¢. cooperative agreement c. post-award
d. loan
e. loan guarantee
f. loan insurance

4. Name and Address of Reporting Entity

E Prime

Griffith Company
12200 Bloomfield Ave.,
Santa Fe Springs, Ca. 90670

Congressional District, if known

D Subawardee
Tier , if known

6. Federal Department/Agency:

8. Federal Action Number, if known;

10. a. Name and Address of Lobby Entity
(If individual, last name, first name, Ml)

(attach Continuation Sheet(s) if necessary)

11.  Amount of Payment (check all that apply)
$_. 0 D actual [ planned

12. Form of Payment (check all that apply):
a. cash
b. in-kind; specify: nature
value

14. Brief Description of Services Performed or to be performed angd'Date(s) of Service, including
officer(s), employee(s), or member(s) contacted, for PaymentIndicated\in Item 11:

No Lobbying Activities

(attach Continuation Sheet(s) if ng¢cess

Yes D

15. Continuation Sheet(s) attached:

16. Information requested through this form is authorized
by Title 31 U.S.C. Section 1352. This disclosure of
lobbying reliance was placed by the tier above when
his transaction was made or entered into. This
disclosure is required pursuant to 31 U.S.C. 1352. This
information will be reported to Congress semiannually
and will be available for public inspection. Any person
who fails to file the required disclosure shall be subject
to a civil penalty of not less than $10,000 and not more
than $100,000 for each such failure,

Federal Use Only:

2. Status of Federal

3. Report Type:
a. initial

b. material change

For Material Change Only:
year quarter
date of last report

5. If Reporting Entity in No. 4 is Subawardee,
Enter Name and Address of Prime:

Congressional District, if known
7. Federal Program Name/Description:

CFDA Number, if applicable
9. Award Amount, if known:

b. Individuals Performing Services (including
address if different from No. 10a)
(last name, first name, Ml)

13. Type of Payment (check all that apply)

a. retainer
b. one-time fee
c. commission
d. contingent fee
e deferred
f. other, specify

No

Signature:

Print Namef I,Ag# J. Walker

Title: Vice P, eé}éent / Regional Manager
V
Telephong No.; 562/929/1128 Date: [D{llﬂ{f’}’gw

Authorized for Local Reproduction
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INSTRUCTIONS FOR COMPLETION OF SF-LLL,
DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or
receipt of covered Federal action or a material change to previous filing pursuant to title 31 U.S.C. section 1352. The filing of a
form is required for such payment or agreement to make payment to lobbying entity for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress an officer or employee of Congress or an employee of a Member of
Congress in connection with a covered Federal action. Attach a continuation sheet for additional information if the space on the
form is inadequate. Complete all items that apply for both the initia! filing and material change report. Refer to the implementing
guidance published by the Office of Management and Budget for additional information.

1.

10.

12.

13.-

14,

15.
16.

Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the
outcome of a covered Federal action.

Identify the status of the covered Federal action.

ldentify the appropriate classification of this report. If this is a follow-up report caused by a material change to the
information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last,
previously submitted report by this reporting entity for this covered Federal action.

Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District if known.
Check the appropriate classification of the reporting entity that designates if it is or expects to be a prime or subaward
recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the first tier. Subawards
include but are not limited to subcontracts, subgrants and contract awards under grants.

If the organization filing the report in Item 4 checks "Subawardee" then enter the full name, address, city, state and zip
code of the prime Federal recipient. Include Congressional District, if known.

Enter the name of the Federal agency making the award or loan commitment. Include at least one organization level
below agency name, if known. For example, Department of Transportation, United States Coast Guard,

Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan
commitments.

Enter the most appropriate Federal identifying number available for the Federal action identification in item [ (e.g.,
Request for Proposal (RFP) number, Invitation for Bid (IFB) number, grant announcement number, the contract grant,
or loan award number, the application/proposal control number assigned by the Federal agency). Include prefixes,
e.g., "RFP-DE-90-001."

For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the
Federal amount of the award/loan commitments for the prime entity identified in item 4 or 5.

(a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity
identified in item 4 to influence the covered Federal action.

(b) Enter the full names of the individual(s) performing services and include full address if different from 10 (a). Enter
Last Name, First Name and Middle [nitial (MI).

. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the

lobbying entity (item 10). Indicate whether the payment has been made (actual) or will be made (planned). Check alt
boxes that apply. If this is a material change report, enter the cumulative amount of payment made or planned to be
made.

Check the appropriate box. Check all boxes that apply. If payment is made through an in-kind contribution, specify
the nature and value of the in-kind payment.

Check the appropriate box. Check all boxes that apply. [f other, specify nature.

Provide a specific and detailed description of the services that the lobbyist has performed or will be expected to
perform and the date(s) of any services rendered. Include all preparatory and related activity not just time spent in
actual contact with Federal officials. [dentify the Federal officer(s) or employee(s) contacted or the officer(s)
employee(s) or Member(s) of Congress that were contacted.

Check whether or not a continuation sheet(s) is attached.

The certifying official shall sign and date the form, print his/her name title and telephone number.

Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time for
reviewing instruction, searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction
Project (0348-0046), Washington, D.C. 20503, SF-LLL-Instructions Rev 06-04-90«ENDIF»
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FEDERAL LOBBYING RESTRICTIONS

Section 1352, Title 31, United States Code prohibits Federal funds from being expended by the
recipient or any lower tier subrecipient of a Federal-aid contract to pay for any person for
influencing or attempting to influence a Federal agency or Congress in connection with the
awarding of any Federal-aid contract, the making of any Federal grant or loan, or the entering
into of any cooperative agreement.

If any funds other than Federal funds have been paid for the same purposes in connection with
this Federal-aid contract, the recipient shall submit an executed certification and, if required,
submit a completed disclosure form as part of the bid documents.

A certification for Federal-aid contracts regarding payment of funds to lobby Congress or a
Federal agency is included in the Proposal. Standard Form - LLL, "Disclosure of Lobbying
Activities," with instructions for completion of the Standard Form is also included in the Proposal.
Signing the Proposal shall constitute signature of the Certification.

The above referenced certification and disclosure of lobbying activities shall be included in each
subcontract and any lower-tier contracts exceeding $100,000. All disclosure forms, but not
certifications, shall be forwarded from tier to tier until received by the Project Manager.

The Contractor, subcontractors and any lower-tier contractors shall file a disclosure form at the
end of each calendar quarter in which there occurs any event that requires disclosure or that
materially affects the accuracy of the information contained in any disclosure form previously filed
by the Contractor, subcontractors and any lower-tier contractors. An event that materially affects
the accuracy of the information reported includes:

1) A cumulative increase if $25,000 or more in the amount paid or expected to be paid for

influencing or attempting to influence a covered Federal action; or

2) A change in the person(s) or individual(s) influencing or attempting to influence a covered

Federal action; or

3) A change in the officer(s), employees(s), or Member(s) contacted to influence or attempt to

influence a covered Federal Action.
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SECTION 3 CLAUSE

A. The work to be performed under this contract is subject to the requirements of section 3 of the
Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (section 3). The
purpose of section 3 is to ensure that employment and other economic opportunities generated by
HUD assistance or HUD-assisted projects covered by section 3, shall, to the greatest extent
feasible, be directed to low- and very low-income persons, particularly persons who are recipients of
HUD assistance for housing.

B. The parties to this contract agree to comply with HUD's regulations in 24 CFR part 135, which
implement section 3. As evidenced by their execution of this contract, the parties to this contract
certify that they are under no contractual or other impediment that would prevent them from
complying with the part 135 regulations.

C. The contractor agrees to send to each labor organization or representative of workers with which
the contractor has a collective bargaining agreement or other understanding, if any, a notice
advising the labor organization or workers' representative of the contractor's commitments under this
section 3 clause, and will post copies of the notice in conspicuous places at the work site where both
employees and applicants for training and employment positions can see the notice. The notice shall
describe the section 3 preference, shall set forth minimum number and job titles subject to hire,
availability of apprenticeship and training positions, the qualifications for each; and the name and
location of the person(s) taking applications for each of the positions; and the anticipated date the
work shall begin.

D. The contractor agrees to include this section 3 clause in every subcontract subject to compliance
with regulations in 24 CFR part 135, and agrees to take appropriate action, as provided in an
applicable provision of the subcontract or in this section 3 clause, upon a finding that the
subcontractor is in violation of the regulations in 24 CFR part 135. The contractor will not
subcontract with any subcontractor where the contractor has notice or knowledge that the
subcontractor has been found in violation of the regulations in 24 CFR part 135.

E. The contractor will certify that any vacant employment positions, including training positions, that
are filled (1) after the contractor is selected but before the contract is executed, and (2) with persons
other than those to whom the regulations of 24 CFR part 135 require employment opportunities to
be directed, were not filled to circumvent the contractor's obligations under 24 CFR part 135.

F. Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions, termination of
this contract for default, and debarment or suspension from future HUD assisted contracts.

G. With respect to work performed in connection with section 3 covered Indian housing assistance,
section 7(b) of the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450e) also
applies to the work to be performed under this contract. Section 7(b) requires that to the greatest
extent feasible (i) preference and opportunities for training and employment shall be given to
Indians, and (ii) preference in the award of contracts and subcontracts shall be given to Indian
organizations and Indian-owned Economic Enterprises. Parties to this contract that are subject to
the provisions of section 3 and section 7(b) agree to comply with section 3 to the maximum extent
feasible, but not in derogation of compliance with section 7(b).

In order to verify income eligibility of new employees, the general contractor or subcontractors shall

obtain two (2) forms of third-party income verification (i.e. pay stubs, benefit letters, 6 months of
bank statements, etc) for each new hire under Section 3. Additionally, general contractors and
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subcontracto
Section 3 Busi

qualifying as a Section 3 Business should register as such by visiting the HUD
s Registry at: http://www.hud.qgov/Sec3Biz.

The contractor/subgontractor provider by this signature affixed hereto declares under penalty of
perjury. contractor/subcontractor has read the requirements of this section and accepts all its
requirements/contained therein for all of his/her operations related to this contract.

Lucas J. Walker, Vice President / Regional Manager
Print Name and Title

Signature Print Name and Title
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SECTION 4 A - PREVIOUS DISQUALIFICATION QUESTIONNAIRE

In accordance with Government Code Section 14310.5, the Bidder shall complete, under
penalty of perjury, the following questionnaire:

QUESTIONNAIRE
Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary
interest In the bidder, ever been disqualified, removed, or otherwise prevented from bidding on; or

completing a federal, state, or local government project because of a violation of law of a safety
regulation?

Yes No X

If the answer is yes, explain the circumstances in the following space.

NOTE: This questionnaire constitutes a part of the Proposal and signature on the signature
portion of this Proposal shall constitute signature of this questionnaire.
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SECTION 4 B - QUESTIONNAIRE TO GENERAL CONTRACTORS

1. Has any person or group threatened you with subcontractor boycotts, union boycotts, or other
sanctions to attempt to convince you to use the services or abide by the rules of one or more
bid depositories?

Yes ( ) No (x)

2. If the answer to No. 1 is "yes," please explain the following details:

(a) Date(s):

(b) Name of person or group:
(c) Job involved (if applicable):
(d) Nature of threats:

(e) Additional comments:

(Use additional paper if necessary)

We declare under penalty of perjury that the foregoing is true and colygct

Dated this lu ™ day of October /4020

Grifﬂ/ Compgany /

Name of Company

- .

Lucas 4. lker, Vice President / Regional Manager

Titlf/ V
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

— o a— - — o= 2 27 27

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which
this certificate is attached, and not the truthfulness, accuracy, or validity of that document

State of California

County of  Los Angeles }

On October 16, 2020 before me, Dianna E. Senn, Notary Public ,
Date Here Insert Name and Title of the Officer

personally appeared Lucas J. Walker

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within
instrument and acknowledged to me that he/shefthey executed the same in his/heritheir authorized capacity(ies), and that
by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph is
true and correct.

DIANNAE. SENN
Notary Public - California
Los Angeles County

> My Co . Expl 5 Aug 3, 2022

Place Notary Seal Above Signature of Notary Public

OPTIONAL

Though the section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to
an unintended document.

L¥NN

Description of Attached Document

Title or Type of Document: Questionnaire - Garden Grove Park Improvements Project

Document Date: Number of Pages: Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer's Name: Lucas J. Walker Signer's Name:

ECorporate Officer —- Title(s): Vice President / Regional Manager DCorporate Officer — Title(s):

[] individual [ individual
[] Partner — [] Limited [] General [] Partner — [] Limited [] General

RIGHT THUMBPRINT OF RIGHT THUMBPRINT OF
[ Attorney in Fact SicHER [] Attorney in Fact SR

Top of thumb here Top of thumb here

[ Trustee ] Trustee
[[] Guardian or Conservator [[] Guardian or Conservator
[] other: [] other:
Signer is Representing: Signer is Representing:
Griffith Company

— . - — o -~ —. - — -

© 2014 National Notary Association « www.NationalNotary.org e 1-800-US NOTARY (1-800-876-6827) « Iltem #5907




SECTION 4 B - QUESTIONNAIRE TO GENERAL CONTRACTORS (Continued)

QUESTIONNAIRE REGARDING BIDDERS
Number of years engaged in the contracting business under present business name__118 Years

List of last three contracts performed which show experience in work of a nature similar to that covered
in this proposal. If none, so indicate.

For whom
Year Type of Work Contract Amt. Location Performed &
Phone Number
Demo, Earthwork, S.J. Amoroso
2020 Landscape $20,261,150.00 Los Angeles, Ca. 714/462/8537
Design Build Stoneview
2020 Natu?e Center $8,429,149.00 Alhambra, Ca. Iééec/%:g%sss
USS Cal Builders
2019 Athletic Fields Renovation $ 1,204,766.42 Stanton, Ca. 714/699/5219

REFERENCES:

Following are the names, addresses and telephone numbers of firms or agencies with which you may
confirm the past performances of the company in performing work of a similar nature and scope:

* ttached C leted Project.
Please see atlached Comp J Contact Person Contract
Firm/Address Type of Work Telephone No. Amount

Ja
Ja

[ 4]

Bidder's Name: G'ifﬁthlémp%’/
Authorized Signature:/ W o]]u ! W0

cas J Wall e;r, Vice President / Regional Manager Dafe

traltot's License No. 88/A, B, C-8, C12, C27, C31, HAZ

State of California C

Contractor's License|Expiration Date 09/30/2022
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GRIFFITH COMPANY

PARK & FIELD PROJECT LISTING

PROJECT AGENCY CONTRACT AMOUNT
Earvin "-I\Ilaglc:= Johnson Park- Phase 1 S.J Amoroso $ 20,261,150.00
* CDC31-083 390 Bridge Parkway Start Date: Jan, 2019

Griffith Company Project # 70084

John Glenn H.S. Athletic Fields Reno
Bid Package 201718-3

Contract 20180829 GRC

Griffith Company Project # 11746

Park to Playa - Trall - Design-Buiid
Stoneview Nature Center to Hahn Park

Griffith Company Project # 70081

Pico Station - South Park Walkabllity
Project - Design Bulld

Griffith Company Project # 10606 & 10607

Newport Beach Civic Center & Park
Project#10012

WO# 10012-SUB-025258

Griffith Company Project # 11419.11

Garvanza Park Stormwater BMP
Griffith Company Project # 71039.70

Wilmington Water Park

Harry Bridges Blvd Buffer
Griffith Company Project # 10339.10
Spec # 2699

Cabrillo Way Marina
Griffith Company Project # 10338.10
Spec #2712

updated: 8/12/2020

Rewood Shores, CA 94055
Attn: Nathan Berkey
Phone 714-462-8537

USS Cal Builders

8051 Main Street

Stanton, CA 90680

Attn: Eric Othman, Sr. PM
Phone 714-699-5216

Los Angeles County, DPW
900 South Fremont Avenue
Alhambra, CA 91803

Attn: lvonne Pena

Phone 628-458-2585

South Park Business District
1100 S Flower St,, #3400
Los Angeles, CA 90015
Attn: Ellen Riotto

Phone 213-663-1111

C.W. Driver

15615 Alton Parkway, Suite 150
Irvine, CA 92618

Attn: David Edwards

Phone 949-261-5100

North East Trees

5§70 W. Avenue 26 Suite 200
Los Angeles, CA 90066
Contact: Kathleen McKernin
Phone: 323-441-8634

Port of Los Angeles

425 S, Palos Verdes Street
San Pedro, CA 90733-0151
Attn: Scoft Gilmour

Phone 310/732-3522

Port of Los Angeles

425 S, Palos Verdes Street
San Pedro, CA 90733-0151
Attn: Mark Rose

Phone 310-732-3919

Page 1

Completion Date: Dec. 2020
nberkey@sjamorosa.com

$ 1,204,766.42
Start Date: Oct. 2018
Completion Date: August 2019

eric.othman@usscalbuilders.com

$ 8,429,149.00
Start Date: September 2018
Completion Date: Dec. 2020

$ 1,049,040.74
Start Date: March 2017

Completion Date: Nov 2017

ellen@southpark.la

$ 2,514,241.00
Start Date: Sept 2011

Completion Date: May 2013

Completed contract amount:

$ 3,071,822.00

$ 2,532,016.18
Start Date: Nov. 2010
Completion Date: March 2012

kathleen@northeasttrees.orq

$ 56,533,098.28
Start Date: Feb 2009
Completion Date: Aug 2011

Sailmour@portla.or:

8 123,327,086.86

Start Date: Feb 2009
Completion Date: Dec 2011

* Joint Venture project

GC Total § 70,006,823.65




North Gaffey Street Beautification
Griffith Company Project # 10333.10

San Pedro Waterfront Enhancements
22nd Strest Landing

Spec 2703

Griffith Company Project # 10314.10

Mountain View Mobilehome Park
8879 CCS SP1989
Griffith Company Project # 10298.10

Discovery Sports Complex

Griffith Company Project # 40049.40

La Bonita Park
Griffith Company Project # 40038.40

Los Alamos Hills Sports Park
Griffith Company Project # 40036.40

VISTA VILLAGE

updated: 8/12/2020

Port of Los Angeles

425 8. Palos Verdes Street
San Pedro, CA 90733-0151
Attn: Mark Rose

Phone 310-732-3919

POLA

425 S. Palos Verdes Street
San Pedro, CA 90733-0151
Attn: Mehrdad Emami
Phone 310-732-3967

Clty of Santa Monica
1437 4th Street #300
Santa Monica, CA 90401
Attn; Bill Zane

Phone 310/458-8726

City of Downey

11111 Brookshire Avenue
Downey, CA 90241

Attn: Kralg Erickson
Phone 310-566-6460

City of La Habra

201 E La Habra Bivd.
La Habra, CA 90633
Aftn: Sam Makar

Ph: 662-905-9720

City of Murrieta

24601 Jefferson Avenue
Murrieta, CA 92562
Attn: Harold Meyers

Ph: 951-830-2661

CITY OF VISTA

200 CIVIC CENTER DR.
VISTA, CA. 92804
ATTN: LARRY PIERCE
PH: 760-726-1340

Page 2

$ 2,121,957.00
Start Date: Nov 2008
Completion Date: July 2009

mrose@portia.orq

$ 6,752,826.69
Start Date: June 2008
Completion Date:Dec 2009

memami@portla.orq

$ 5451,673.68
Start Date: May 2008
Completion Date: June 2009

$ 6,799,796.30
Start Date: Feb. 2007
Completion Date: Feb 2009

$ 5,043,675.00
Start Date: May 2005
Completion Date: June 2008

$ 9,422,276.30
Start Date: Mar. 2005
Completion Date: Dec 2006

$ 17,385,323.00
Start Date: 1999
Completion Date: 2001



SECTION 4 C - CONTRACTOR'S QUESTIONNAIRE

1. List any lawsuit(s) filed against you or your firm over the past ten (10) years for breach or non-

performance of contract:
No.

2. List the resuilts of any lawsuit(s);_N/A

3. List any claim(s) filed by subcontractors against you or your firm over the past ten (10) years:__

See Attached

4. List the results of each claim: See Attached

5. List any disciplinary action and the ultimate disposition within the past ten (10) years taken
against you or your firm by the State Contractor's License Board: None.

6. List projects similar to the type applied for herein which you have worked on and how recently
the project was performed:

Please see attached list of projects.

4
/A
[/

§/FOREGOING IS TRUE,

1

/" /I"Contractor's Signature

| DECLARE UNDER PENALTY OF PERJURY THAT
COMPLETE, ACCURATE, AND CORRECT.

Dated: IO{N({WW
Lucas J. Walker,
Vic Pf‘ﬁ ent / Regional Manager
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Section 4C- Contractor’s Questionnaire — Questions 3 & 4

Plaintiff: Commercial Trade, Inc.; Causes of Action: Breach of contract and common
counts; Filed: 2015;

Status: Lawsuit mutually settled and dismissed before trial

Plaintiff: Hydropressure Cleaning, Inc.; Causes of Action: Breach of contract, violations of
Business and Professions Code sections 17200 et. Seq., breach of implied covenant of
good faith and fair dealing, negligent misrepresentation, intentional misrepresentation;
Filed: 2015;

Status: dismissed

Plaintiff: CraneVeyor Corporation; Causes of Action: Breach of contract and construction
collection remedies; Filed: 2016;

Status: lawsuit mutually settled and dismissed before trial

Plaintiff: High Light Electric, Inc.; Causes of Action: Breach of contract and construction
collection remedies; Filed: 2016;

Status: Lawsuit mutually settled and dismissed before trial

Plaintiff: WMB & Associates, Inc.; Causes of Action: Breach of contract and construction
collection remedies; Filed: 2016;

Status: Lawsuit mutually settled and dismissed before trial

Plaintiff: Schindler Elevator; Causes of Action: Breach of contract and construction
collection remedies; Filed: 2016;

Status: Lawsuit mutually settled and dismissed before trial



GRIFFITH COMPANY

10 YEAR COMPLETED PROJECT LISTING

PROJECT AGENCY CONTRACT AMOUNT
Cedars Sinai Medical Center- Shoring Engineers $ 34,650.00
Driveway Replacement 12645 Clark Street Start Date: Jan. 2020

Griffith Company Project # 10744
Kaiser Bellflower Expansion Project
Griffith Company Project # 10731
8th Street & Francisco Storm Drain
Repair

Griffith Company Project # 10729
Sandhill Airstrip Repair

US Marine Corps 29 Palms

Griffith Company Project # 10728
LAX CONRAC - Cut & Cap Project
Contract # 3602055

Griffith Company Project # 10726
Cal City Solar

#7760010

Griffith Company Project # 10725
LAX Delta Skway

Equipment Pad

Griffith Company Project # 10722
Norwalk Blvd Street Improvements
Project No. 2019-05

Griffith Company Project # 10721

United Airlines 1-3 ACMX Container Ramps

Griffith Company Project # 10719

updated: 9/18/2020

Santa Fe Springs, CA 90670
Attn: Rene Contreras
Phone 562-944-9331

Turner Construction

445 South Figueroa Street
Los Angeles, CA 90071
Attn: Wayde Clark

Phone 714-940-9000

Webcor Builders

550 S Hope Street

Los Angeles, CA 90071
Attn: Nick Ennayat
Phone 231-239-2800

OPSDIRT LLC

840 Apolio Street, Suite 100
El Segundo, CA 90245
Attn: Mike Kostrosowski
Phone 602-320-1889

PCL Construction

500 N Brand Blvd., Suite 1500
Glendale, CA 91203

Aftn: Steven Oh

Phone 818-246-3481

Sturgeon Electric Company
13501 Benson Ave.

Chino, CA 91710

Attn: Steven Maytorena
Phone 909-360-7327

Morrow-Meadows Corp
5340 102nd Street

Los Angeles, CA 90045
Attn: Dana Markle
Phone 909-598-7700

City of Artesia

18747 Clarkdale Ave
Artesia, CA 90701
Aftn: Ernesto Sanchez
Phone 562-865-6262

AECOM Hunt

6033 W Century Blvd., Suite 1000

Los Angeles, CA 90045
Attn: Mehrnaz Golar
Phone 480-721-4951
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Completion Date: Jan 2020
rene@shoringengineers.com

$ 60,670.00
Start Date: Oct. 2019
Completion Date: Oct 2019

wclark@tcco.com

$ 99,621.00
Start Date: Oct 2019
Completion Date: Oct 2019

nenayat@webcor.com

3 220,030.00
Start Date: Sept 2019

Completion Date: Sept 2019

Mike@OpsDirt.com

$ 235,929.00
Start Date: Sept. 2019
Completion Date: Feb 2020

ssoch@pcl.com

$ 293,032.50
Start Date: August 2019

Completion Date: Oct. 2019

smayrorena@myrgroup.com

$ 29,615.98
Start Date: June 2019
Completion Date: July 2019

Dmarkle@morrow-meadows.com

$ 1,889,151.00
Start Date: August 2019
Completion Date: March 2020

Esanchez@cityofartesia.us

$ 311,258.00
Start Date: June 2019
Completion Date: Nov. 2019

mehrnaz.golar@aecom.com




BNSF Una Double Track

Griffith Company Project # 30874

Pavement Rehabilitation 2018-2019 RSPT:
District Blvd from Gosford Rd to Stine Rd

Griffith Company Project # 30871
Caltrans 06-0X8304

State Route 33 Near Belridge
Griffith Company Project # 30868
Caltrans 09-376504

State Route 178 Tehachapi
Griffith Company Project # 30866
Caltrans 06-0W6804

State Route 155 Near Glennville

Griffith Company Project # 30861

Scattergood Unit 3 Repowering Project

Agreement No. 4300010255

Griffith Company Project # 10716

Project M- Modernization - Pier 400

Griffith Company Project # 10713

Caltrans 06-0X8204

BWC 99/6 Separation Near Wheeler Ridge

Griffith Company Project # 30857
Academy of Motion Pictures
Project No. 37006

Griffith Company Project # 10706

Katherine Road Crossing Rehab

Griffith Company Project # 10705

updated: 9/18/2020

Railworks Track Services
12740-B Lakeland Road
Santa Fe Springs, CA 90670
Attn: Heath Williams

Phone 562-356-3350

City of Bakersfield
1600 Truxtun Avenue
Bakersfield, CA 93301
Attn: Gurjeet Antal
Phone 661-326-3585

Caltrans - District 6
1824 Norris Road
Bakersfield, CA 93380
Attn: Amarjit Dhaliwal
Phone 661-391-4766

Caltrans - Office Engineer
1727 30th Street, MS 43
Sacramento, CA 95816
Attn: Hin Hartanto

Phone 760-927-3243

Caltrans - District 6
1824 Norris Road
Bakersfield, CA 93380
Attn: Robert Decker
Phone 559-917-2487

Kiewit Power Constructors
9401 Renner Road
Lenexa, KS 66219

Attn: Patrick Barrett, PM
Phone

APM Terminals

2500 Navy Way

San Pedro, CA 90731
Attn: Henrique Chen

Phone 310-597-7540

Caltrans - District 6
1824 Norris Road
Bakersfield, CA 93380
Attn: Robert Decker
Phone 559-917-2487

Matt Construction

9814 Morwalk Blvd., Suite 100
Santa Fe Springs, CA 90670
Attn: Ankur Verma

Phone 562-903-2277

Railworks Track Services
12740 Lakeland Road, Unit B
Santa Fe Springs, CA 90670
Attn: Scott Mcintosh

Phone 562-356-3374
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$ 5,666,026.65
Start Date: July 2019
Completion Date: Oct 2019
hwilliams@railworks.com

$ 4,925,132.68
Start Date: July 2019
Completion Date: Oct. 2019
Gantal@bakersfieldcity.us

$ 2,610,199.96
Start Date: July 2019
Completion Date: Aug. 2019
amarjit.dhaliwai@dot.ca.gov

3 1,193,566.42
Start Date: May 2019
Completion Date: July 2019

hin.hartanto@dot.ca.qov

$ 4,115,432.01
Start Date: July 2019
Completion Date: Oct. 2019
robert.decker.jr@dot.ca.gov

$ 21,950.00
Start Date: April 2019
Completion Date: April 2019

$ 33,497,894.56
Start Date: Feb. 2019
Completion Date: August 2020

$ 6,761,491.68
Start Date: March 2019
Completion Date: Dec. 2019

robert decker.jr@dot.ca.gov

$ 250,207.00
Start Date: May 2019
Completion Date: May 2019

averma@mattconstruction.com

$ 35,213.00
Start Date: Nov 2018
Completion Date: Nov 2018

rmcintosh@railworks.com



Doheny Condos Waterline Project
Griffith Company Project # 10704

Job Order Contract Specialty Site Civil
Phase 15

Griffith Company Project # 30836
Pioneer Blvd. Street Improvements
Project No. 2018-001

Griffith Company Project # 10700

I1-10/ Oak Valley Signalization Project
Project No. 7750041

Griffith Company Project # 10698

John Glenn H.S. Athletic Fields Reno
Bid Package 201718-3

Contract 20180829 GRC

Griffith Company Project # 11746

Durbin-lrwindale Landfill

Griffith Company Project # 10695

GPR - Delta Sky Terminals 2 & 3

Griffith Company Project # 10693

Clairmont Excavation & Grading

Griffith Company Project # 10692

March In-Land Port Taxiway G Rehabilition

Griffith Company Project # 10689
North Harbor Pavement Rehabiliation
Specification # HD-S2432

Griffith Company Project # 10688

updated: 9/18/2020

Matt Construction

9814 Norwalk Blvd., Suite 100
Santa Fe Springs, CA 90670
Attn: Dan Condreay

Phone 562-903-2277

Kern County General Services

1115 Truxtun Avenue, 4th Floor

Bakersfield, CA 93301
Kim Domingo
Phone 661-868-3000

City of Artesia

18747 Clarkdale Avenue
Artesia, CA 90701

Attn: Ernesto Sanchez
Phone 562-865-6240

Sturgeon Electric - California
13501 Benson

Chino, CA 91710

Attn: Lucas White

Phone 909-591-0000

USS Cal Builders

8051 Main Street

Stanton, CA 90680

Attn: Eric Othman, Sr. PM
Phone 714-699-5216

Vulcan Materials, Western Div.

16009 Foothill Blvd.
Irwindale, CA 91702
Attn: John Curtis
Phone 626-815-2360

Critchfield Mechanical
1821 McGaw Avenue
Irving, CA 92614

Attn: Clayton Wenner
Phone 949-390-2934

Vulcan Materials, Western Div.

16009 Foothill Bivd.
Irwindale, CA 91702
Attn: John Curtis
Phone 626-815-2360

March Joint Powers Authority
PO Box 7480

Moreno Vallley, CA 92552
Attn: Gary Gosliga

Phone 951-656-7000

Port of Long Beach
4801 Airport Plaza Drive
Long Beach, CA 90815
Attn: Ruben Fabela
Phone 562-283-7350
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$ 1,248,206.00
Start Date: Dec. 2018
Completion Date: Jan, 2020

dcondreay@mattconstruction.com

3 24,766.00
Start Date: October 2018
Completion Date: Oct. 2019
domingok@co.kern.ca.us

$ 198,174.64
Start Date: Oct. 2018
Completion Date: Feb. 2019

esanchez@cityofartesia.us

$ 551,465.16
Start Date: Nov. 2018
Completion Date: Aug. 2019

Iwhite@mygroup.com

$ 1,204,766.42
Start Date: Oct. 2018

Completion Date: August 2019

eric.othman@usscalbuilders.com

$ 101,984.00
Start Date: Sept 2018
Completion Date: Sept. 2018

curtisi@vmemail.com

$ 2,850.00
Start Date: Dec. 2018
Completion Date: Dec. 2018
cwenner@cmihvac.com

$ 931,170.45
Start Date: August 2018

Completion Date: Nov. 2018

cuttisi@vmcmail.com

$ 3,045,824.00
Start Date: July 2018

Completion Date: Oct. 2018

gosliga@marchjpa.com

$ 3,784,431.94
Start Date: Oct. 2018
Completion Date: August 2019

ruben.fabela@polb.com



Destiny Home Health Care Project
Addition Project

Griffith Company Project # 10687
CenterCal - 2nd & PCH

Griffith Company Project # 10686

Old Santa Fe Transload Yard
BF10013448

Griffith Company Project # 10685

Delta Skyway - Phase 0- Grading/Fencing

Contract # CW2345824

Griffith Company Project # 10684

Epic 5901 Sunset

Griffith Company Project # 10682
W.C.Fields Road Widening Project
Universal City Studios

Griffith Company Project # 10681
Rancho Avenue Eastbound 1-10 On-Ramp
Widening Project

Griffith Company Project # 10678

Carroll Canyon Overburden Excavation
and Fill Project

Griffith Company Project # 10677

Valley View Median Resoration

Project 179

Griffith Company Project # 41095
Overhill Drive - La Brea to Slausen
Project ID No. RDC0015810

Federal Aid Project No. STPL-5953 (746)
Griffith Company Project # 10676

updated: 9/18/2020

J-Squared General Contractors
1780 E McFadden Ave., Suite 112
Santa Ana, CA 92705

Attn: Nick Honnold

Phone 714-884-4590

WE O'Neil Construction Co.

909 N Sepulveda Blvd., Suite 400
El Segundo, CA 90245

Attn: Hanh Vu

Phone 310-643-7900

BNSF

3770 E 26th St, 1st Floor
Los Angeles, CA 90023
Attn: Kyle Sumsion
Phone 323-267-4187

Delta Air Lines, Inc

6033 West Century Bivd., Suite 100
Los Angeles, CA 90045

Attn: Jeff Hayden

Phone 858-245-7454

Hathaway-Dinwiddle

811 Wilshire Blvd., Suite 1500
Los Angeles, CA 90017

Attn: Matt Henning-Hance
Phone 213-236-0500

NBC Universal

100 Universal City Plaza
Universal City, CA 91608
Attn: Richard Clinton
Phone 818-777-7616

City of Colton

160 South 10th Street
Colton, CA 92324
Attn: Victor Ortiz, P.E.
Phone 909-370-5099

Vulcan Materials

PO Box 380607
Birmingham, AL 35238
Attn: John Atkins
Phone 626-815-2360

City of Cypress

5275 Oange Avenue

Cypress, CA 90630

Attn: Alexandru Bangean, P.E.
Phone 714-229-6694

County of Los Angeles

900 South Fremont Avneue
Alhambra, CA 91803

Attn: Tim Bazinet

Phone 626-458-2185
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$ 126,139.75
Start Date: July 2018
Completion Date: Dec 2019

nickh@jsquaredgc.com

$ 892,600.15
Start Date: Nov. 2018
Completion Date: Nov. 2019

staylor@weoneil.Com

3 2,067,344.97
Start Date: August 2018

Completion Date: Dec. 2018

Kyle.Sumcion@BNSF.com

$ 224,340.00
Start Date: July 2018
Completion Date: Dec. 2018

jhayden@deltalaxprogram.com
$ 644,171.00

Completion Date: Jan 2020
Henning-Hancem@hdcco.com

$ 2,639,308.30
Start Date: June 2018
Completion Date: Nov. 2018

Richard.Clinton@nbcuni.com

$ 985,206.31
Start Date: Nov. 2018
Completion Date: Jan. 2020

VOrtiz@coltonca.gov

$ 1,077,862.65
Start Date: April 2018
Completion Date: June 2018

atkinsj@vmemail.com

$ 1,145,907.55
Start Date: July 2018

Completion Date: Macrh 2019

ABangean@cypressca.org

$ 1,348,905.01
Start Date: July 2018
Completion Date: Sept. 2019

tbaziney@dpw.lacounty.gov



Delta Hanger Project - Site Utilities
Contract # 4317018-000

Griffith Company Project # 10675
Delta Sky Way-Phase 0 Terminal 2/3
Concrete-Rebar

Contracr # CW2340317
Griffith Company Project # 10674

Gene Autry Way Improvements

RCP 2016-12052

Griffith Company Project # 10672
BNSF - San Bernardino IMF Improvements
Contract # BF10012887

Griffith Company Project # 10670

Delta Skway Project @ LAX

Phase OD-DWP Power Relocation
Griffith Company Project # 10669
Federal Express - Long Beach Airport
Lighting

Griffith Company Project # 10668
Pacific Palisades Village California
Sunset Bivd. & Swarthmore

Griffith Company Project # 10667

Sony Studios - 6th & 9th Ave, Gates
Offsite B permit work

Griffith Company Project # 10663
Firestone Blvd.-Regional Corridor
Enhancements Project

Agreement No. 3389
Griffith Company Project # 10662

Vermont Avenue Bike Lane
Project ID# RDC0015797

Griffith Company Project # 10660

updated: 9/18/2020

Skanska

1995 Agua Mansa Rd.
Riverside, CA 92509
Attn: Kim Grant
Phone 951-684-5360

Delta Airlines

6033 W Century Bivd.
Atlanta, GA 30320
Attn: Lawrence Pitkin
Phone 858-245-7545

City of Anaheim

200 S Anaheim Blvd., Suite 276
Anaheim, CA 92805

Attn: Jose Cortez

Phone 714-765-5096

BNSF

3770 E 26th Street,1st Floor
Los Angeles, CA 90023
Attn: Kyle Sumsion

Phone 323-267-4187

Morrow Meadows

231 Benton Courty

City of Industry, CA 91789
Attn: Max Seagal PE
Phone 909-598-7700

Federal Express

868 Hacks Cross Road
Memphis, TN 38125
Attn: Steve Gibson
Phone 901-493-7522

Tutor Perini

2955 Green Valley Parkway
Henderson, NV 89014

Attn: Douglas Schmoldt
Phone 702-495-6086

Webcor Builders

1751 Harbor Bay Parkway # 200
Alameda, CA 94502

Attn: Keith Law

Phone 510-748-1900

City of South Gate

8650 California Avenue
South Gate, CA 80280-3075
Attn: Kenneth Tang

Phone 323-563-9574

County of Los Angeles

900 South Fremont Avneue
Alhambra, CA 91803

Attn: Mark Caddick

Phone 626-458-5100

Page 5

$ 3,346,214.00
Start Date: July 2018
Completion Date: Jan. 2020

Kim.Grant@skanska.com

$ 3,022,167.00
Start Date: May 2018
Completion Date: Sept. 2019

Ipitkin@deltalaxprogram.com

$ 6,566,986.65
Start Date: April 2018
Completion Date: Sept. 2019

jcortez@anaheim.net

$ 4,339,711.05
Start Date: April 2018
Completion Date: May 2019

KyleSumsion@BNSF.com

$ 2,140,187.00
Start Date: March 2018
Completion Date: May 2019

mseagal@morrow-meadows.com

3 394,936.12
Start Date: March 2018
Completion Date: Jan. 2019

swgibson@fedex.com

$ 1,657,003.31
Start Date: March 2018
Completion Date: Dec. 2018

Douglas.Schmoldt@tutorperini.com

$ 252,436.00
Start Date: Dec 2017

Completion Date: Jan. 2018

klaw@webcor.com

$ 14,409,308.00
Start Date: Jan. 2018

Completion Date: Nov. 2019

ktang@sogate.or

$ 249,801.03
Start Date: March 2018
Completion Date: Feb 2019

MCADDICK@dpw.lacounty.gov



Project Jupiter - Big Lots Distribution Cntr
Apple Valley

Griffith Company Project # 11734
Construct Stamped Concrete in Fresno
Caltrans No. 06-0Q6304

Griffith Company Project # 11723
Thermal Oxidizer Replacement-Hyperion
Plant - LA

Griffith Company Project # 10659

CSUSB -Extended Learning Center
Earthwork & Site Demo

Griffith Company Project # 10658
Intersection Improvements Project
PCH/Walnut & Western/Palos Verdes Dr
Griffith Company Project # 10657
Taxiway S & W Intersection Repair Proj.
Ont. Project No. 201705019

Griffith Company Project # 10656

Heart of LA- Performing Arts &
Enrichment Center

Griffith Company Project # 10655

Delta Airlines, LAX Maintenance Hangar
Site work

Griffith Company Project # 10650
Zamperini Field Secondary Runway
Reconstruction Project |-126

Griffith Company Project # 10649
Corporate Yard Facility Project # 575-91315
First Street Improvements

Griffith Company Project # 10647

updated: 9/18/2020

Miller Equipment Company
PO Box 2956

Lancaster, CA 93539

Attn: Tom Enos

Phone 661-945-2525

Emmett's Excavation, Inc
6207 E. Clinton Avenue
Fresno. CA 93727

Attn: Jerry Montgomery
Phone 559-347-9188

Nooter Construction

1500 South Second Street
St. Louis, MO. 63104
Attn: Dennis Bohle
Phone 314-421-7714

Sundt

41 Corporate Park, Suite 310
Irvine, CA 92606

Attn: Brian DeMartino
Phone 949-468-5311

City of Lomita

24300 Narbonne Avenue
Lomita, CA 90717

Attn: Mondher Saied, PE
Phone 310-325-7110

Ontario International Airport Authority
1923 East Avion Drive

Ontario, CA 91761

Attn: Evan Phaler

Phone 310-709-8878

Balfour Beatty

10620 Treen Street, Suite 300
San Diego, CA 92131

Attn: Dennis Kuykendall
Phone 805-983-1558

Skanska USA Building

444 South Glower Street, Suite 2200
Los Angeles, CA 90071

Attn; Michael Smith

Phone 310-569-3784

City of Torrance

20500 Madrona Avenue
Torrance, CA 90503
Attn: Jess Caballero
Phone 310-618-6259

City of Pomona

148 North Huntington Street
Pomona, CA 91769

Attn: Tim Hampton

Phone 909-802-7420
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$ 1,196,459.61
Start Date: Feb 2018
Completion Date: Jan. 2019

tom@millereaco.com

$ 928,493.00
Start Date: Jan. 2018
Completion Date: May 2018

emmetts@eei78.com

$ 109,209.96
Start Date: Nov. 2017
Completion Date: Jan. 2018

Dibohle@nooter.com

$ 2,087,664.36
Start Date: Dec 2017

Completion Date: Sept. 2019

bidemartino@sundt.com

$ 1,322,108.54
Start Date: Feb. 2018
Completion Date: Feb. 2019

m.saied@lomitacity.com

$ 6,949,436.30
Start Date: Oct. 2017
Completion Date: Oct 2018
evan.phaler@johnson-aviation-
consulting.com

$ 575,962.00
Start Date: Oct. 2017
Completion Date: April 2020
dkuykendall@balfourbeattyus.com

$ 2,239,521.00
Start Date: August 2017

Completion Date: Dec. 2019

Michael. Smith@skanska.com

$ 683,726.29
Start Date: Sept 2017

Completion Date: Nov. 2017

1caballero@TorranceCA.gov

$ 1,594,010.07
Start Date: August 2017
Completion Date: Nov. 2018

tim _hampton@ci.pomona.ca.us



Taxiway T Phase Il Project @ LAX

Griffith Company Project # 10645

Compton/Woodley Airport Runway 7R/25L.

Pavement Rehabilitation
APT 5080443
Griffith Company Project # 10644

1-215 Seg 1 & 3 Landscaping
Contract 17-1001678

Griffith Company Project # 41092
San Gabriel Valley Airport Apron
Pavement Rehabiliation

APT 5080452
Griffith Company Project # 10643

San Bernardino Auto Facility Overflow
Parking Lot BNSF # SA10006588
Griffith Company Project # 10642
SANDAG - South Bay BRT Segment 3
CIP No. 128050

Griffith Company Project # 11717

Betty Drive on Tulare County @Goshen
Caltrans No. 06-471504

Griffith Company Project # 11714

LCIS Sewer Rehab

WO S§ZC12539

Griffith Company Project # 10638
Phase Il Harbor Plaza Facilities Site
Improvements - Pier G

Contract No. HD-8775
Griffith Company Project # 10637

Crawford Canyon Road
22 Freeway to Garden Grove BI.

Griffith Company Project # 10636

updated: 9/18/2020

City of Los Angeles

7301 World Way West, 10th Fioor
Los Angeles, CA 90045

Attn: Denny Ly

Phone: 424-646-5868

County of Los Angeles, DPW
900 South Fremont Avenue
Los Angeles, CA 91803

Attn: Fred Kheradvar
Phone 626-458-3199

San Bernardino Associated Governments $

1170 W 3rd Street, 2nd Floor
San Bernardino, CA 92410-1715
Attn: Tim Kirkley

Phone 909-884-8276

County of Los Angeles, DPW
900 South Fremont Avenue
Los Angeles, CA 91803

Attn: Ali Dana

Phone 626-458-3110

BNSF

2301 Lou Menk Dr, GOB-1W
Fort Worth, TX 76131

Attn: Kyle Sumsion

Phone 817-965-4912

Pulice Construction inc

3111 Camino Del Rio North, Suite 720
San Diego, CA 92108

Attn: Lucas Cardenas

Phone 619-814-3700

Granite Construction
2716 Granite Court
Fresno, CA 93706
Attn: John Sweeney
Phone 559-441-5700

Kiewit Infrastructure

10704 Shoemaker Avenue
Santa Fe Springs, CA 90670
Attn: Rich Cincotta

Phone 562-946-1816

Port of Long Beach
925 Harbor Plaza

Long Beach, CA 90802
Attn: Michael Melgoza
Phone: 562-283-7000

OC Board of Supervisors
300 North Flower Street
Santa Ana, CA 92703
Attn: Kevin Work
Phone 714-667-9644
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$ 11,692,025.42
Start Date: Nov. 2017
Completion Date: July. 2018
diy@lawa.or

$ 4,434,393.20
Start Date: Nov. 2017

Completion Date: Oct. 2018

FKHERADV@dpw.lacounty.qov

5,113,800.35
Start Date: Nov. 2017
Completion Date: Oct 2019

$ 4,924 566.87
Start Date: July 2017
Completion Date: Oct. 2018

ADANA@dpw.lacounty.gov

$ 387,017.76
Start Date: July 2017
Completion Date: Sept 2017

$ 989,620.78
Start Date: August 2017
Completion Date: Jan. 2019

Lcardenas@Pulice.com

$ 728,073.81
Start Date: Aug. 2017
Completion Date: Sept. 2018

$ 281,431.00
Start Date: July 2017
Completion Date: July 2019
Rich.Cincotta@kiewit.com

$ 4,029,097.59
Start Date: Sept 2017

Completion Date: Dec 2018

Michael.Melgoza@polb.com

$ 3,008,399.57
Start Date: June 2017
Completion Date: Sept. 2018

kevin.work@ocps.ocgov.com



Magnolia Street Rehabilitation Project
22 Freeway to Garden Grove BI.

Griffith Company Project # 10634
Sierra Canyon School-Upper Campus
Parking Lot

Griffith / Comet JV
Griffith Company Project # 10633

SR-210 Pepper Ave Interchange
SBCTA Contract No. 17003

Griffith Company Project # 41088
San Bernardino Intermodal Facility
Trailer Parking Expansion Project

Contract # BF10010960
Griffith Company Project # 10630

Route 1 /710 Signal Hill & Long Beach
Caltrans Contract No. 07-290804
Griffith Company Project # 11702
Belmont Shores Mobile Estates
Infrastucture Upgrade

Griffith Company Project # 10627

LA County- Hawthorne El Segundo to
Rroute 105/405 Separation

CALTRANS # 07-3X8704
Griffith Company Project # 10626

Metropolis Phase 2 - Residential Tower 3
Job No. 15-P001

Griffith Company Project # 10624

LAX Enabling CGMP8 Hanger Demo
Griffith Company Project # 10623

South Orange County Community College

District-ATEP-Site Utilities & Infrastructure

Griffith Company Project # 10622

updated: 9/18/2020

City of Garden Grove
11222 Acacia Parkway
Garden Grove, CA 92842
Attn: Nick Hsieh

Phone 714-741-5190

Sierra Canyon High School
20801 Rinaldi Street
Chatsworth, CA 91311
Attn: Jim Skrumbis
Phone 818-885-8121

Riverside Construction
PO Box 1146
Riverside, CA 92502
Attn: Nabil Fraywat
Phone 909-463-3604

BNSF Railway Company
2301 Lou Menk Drive, G1-W
Fort Worth, TX 76177

Attn: David Miller

Phone 800-795-2673

Catrans - District 7

100 S Main Street

Los Angeles, CA 90012
Attn: Massod Akbarian
Phone 562-402-1862

Wessex Investments, LLC

2716 Ocean Park Blvd, Suite 2025
Santa Monica, CA 90405

Attn: Bill Estenger

Phone 949-877-2467

Caltrans

1727 30th Street, MS 43
Sacramento, CA 95816
Attn: Mashhur Ali, RE
Phone 310-345-6186

Pankow PENTA Builders, LL.C
199 S Los Robles Ave, Suite 300
Pasadena, CA 91101

Attn:  Rick Schutter, Project Exe.
Phone 626-304-1190

Skanska / W.E. O'Neil, a JV
1999 Harrison Street, Suite 1950
Qakland, CA 94612

Attn: Todd Nelson

Phone 310-486-5754

SOCCCD

1694 Eastman Avenue
Ventura, CA 93003
Attn: Mary Opel, PE
Phone: 949-348-6021
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$ 3,104,495.55
Start Date: May 2017
Completion Date: Nov 2018

nhsieh@ci.garden-grove.ca.us

$ 2,654,136.16
Start Date: July 2017
Completion Date: May 2018

$ 2,507,300.99
Start Date: July 2017
Completion Date: Oct 2019

$ 8,685,397.73
Start Date: April 2017
Completion Date: Oct. 2017

David.Miller2@bnsf.com

$ 2,799,647.89
Start Date: July 2017
Completion Date: May 2019

massod_akbarin@dot.ca.qov

$ 29,638,614.00
Start Date: August 2017

Completion Date: March 2020

bill.estenger@am.jli.com

$ 11,306,683.10
Start Date: March 2017

Completion Date: Oct. 2019

mashhur_ali@dot.ca.gov

One year maintenance period

$ 1,703,882.97
Start Date: July 2017
Completion Date: June 2020

rschutter@pankow.com

$ 455,448.77
Start Date: Dec 2016

Completion Date: April 2017

todd.nelson@skanska.com

$ 6,128,121.00
Start Date: Dec 2016
Completion Date: May 2018

mopel@socccd.edu



Brookhurst Street Improvement from 1-5
to State Route 91

Griffith Company Project # 10621
Beverly Blvd. Traffic Safety and Street
Lighting Improvement Project
Griffith Company Project # 10620
North Santa Monica Boulevard
Reconstruction Project

Griffith Company Project # 10615
UDR Wilshire Crescent Heights
36004

Griffith Company Project # 10614
Route 210 - Dunsmore Avenue
Contract No# 07-2881U4

Subcontract # 3163-15-110
Griffith Company Project # 11624

Metropolis - Hotel Phase 2

106630044

Griffith Company Project # 10612
Metropolis - Hotel Phase 1

106421076

Griffith Company Project # 10611
Vermont Avenue Median Improvement
C-127311

Griffith Company Project # 10608

Pico Station - South Park Walkability
Project - Design Build

Griffith Company Project # 10606 & 10607
22/605 Separation on 405 Frwy
Caltrans No. 12-0716U4

Griffith Company Project # 41085

updated: 9/18/2020

City of Anaheim

201 S Anaheim Bivd.
Anaheim, CA 92805

Attn: Tiberius Rosu, P.E., M.S.
Phone 714-765-4113

City of Whittier

13230 Penn Street
Whittier, CA 90602
Attn: Carl Hassel, P.E.
Phone: 562-567-9302

City of Beverly Hills
455 North Rexford Dr
Beverly Hills, CA
Attn: Samer Elayyan
Phone 310-285-1119

Matt Construction

9814 Norwalk Blvd., Suite 100
Santa Fe Springs, CA 90670
Attn: Kevin Webb

Phone 323-964-6410

Flatiron West, Inc

1770 La Costa Meadows Dr.
San Marcos, CA 92078
Attn: Andy Boswell, PM
Phone:760-916-9100

Webcor Builders

1751 Harbor Bay Pkwy, Suite 200
Alameda, CA 94502

Attn: Keith Law

Phone 213-270-1944

Webcor Builders

1751 Harbor Bay Pkwy, Suite 200
Alameda, CA 94502

Attn: Keith Law

Phone 213-270-1944

City of Los Angeles

200 N Spring Street RM 355
Los Angeles, CA 90012
Attn: Carlos Rios

Phone 213-972-4963

South Park Business District
1100 S Flower St., #3400
Los Angeles, CA 90015
Attn: Ellen Riotto

Phone 213-663-1111

Caltrans

1727 30th Street
Sacramento, CA 95816
Attn: John Nowak
Phone 949-279-8511
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$ 7,418,298.27
Start Date: Nov. 2016

Completion Date: August 2018

TRosu@anaheim.net

$ 2,138,924.70
Start Date: Nov. 2016

Completion Date: August 2017

chassel@cityofwhittier.org

$ 23,733,641.00
Start Date: Oct. 2016
Completion Date: June 2019

$ 943,045.01
Start Date: August 2017
Completion Date: May 2018

$ 2,817,960.69
Start Date: April 2017
Completion Date: August 2019

$ 1,157,598.00
Start Date: February 2017
Completion Date: Aug. 2019
klaw@webcor.com

$ 1,214,334.00
Start Date: Sept. 2016
Completion Date: April 2017
klaw@webcor.com

$ 623,811.92
Start Date: October 2016

Completion Date: Dec. 2016

carlos.rios@lacity.org

$ 1,049,040.74
Start Date: March 2017
Completion Date: Nov 2017

ellen@southpark.la

$ 3,461,859.69
Start Date: Sept. 2016
Completion Date: June 2019



4th Street Pedestrian Improvements
Project Contract # 10227

Griffith Company Project # 10602
Qantas Hangar Demolition Project
Contract # DA-5040

Griffith Company Project # 10600.

Qantas LAX Engineering Hanger

Griffith Company Project # 11632

Kaiser Baldwin Hills MOB B Permit
Project No. 150885

Griffith Company Project # 10595

E Street Corridor COR 225
Hospitality Lane CO

Griffith Company Project # 10589

Spectrum Center Dr. Offsite Improvements

Griffith Company Project # 10586

Route 5 - Avenida Vista Hermosa,
San Clemente & Dana Point
Caltrans # 12-0F96C4

Griffith Company Project # 11608

FedEx LAXR GSE Staging Pavement
Replacement

Griffith Company Project # 10583

Runway 6R-24L Safety Area and Rehab
Project @ LAX Cont.

Griffith Company Project # 10582
Downtown Streetscape & Infrastructure

Improvements - Phase Il

Griffith Company Project # 10581

updated: 9/18/2020

City of Santa Monica

1 World Way

Los Angeles, CA 90009-2219
Attn: Zach Pollard

Phone: 310-458-8726

LAWA

1 World Way

Los Angeles, CA 90009-2219
Attn: Mark Vicelja

Phone: 424-646-5871

Bascon, Inc

607-500 Redna Terrace
Cincinnati, OH 45215
Attn: Kim Smith
Phone: 513-515-6266

Turner Construction

1900 S. State College Blvd, Suite 200

Anaheim, CA 92806
Attn: Luis Zamagoza
Phone: 714-940-9000

Omnitrans

1700 West 5th Street

San Bernardino, CA 92411
Attn: Andres Ramirez, PM
Phone: 909-379-7288

Hathaway-Dinwiddie

805 A Irvine Center Drive
irvine, CA 92618

Attn: Dhaval Panchal
Phone: 949-954-1071

Flatiron

1770 La Costa Meadows Dr
San Marcos, CA 92078
Attn:

Phone: 760-916-9100

Federal Express Corp.
3680 Hacks Cross Road,
Building H, 3rd Floor
Memphis, TN 38128
Attn: Darren Greenburg
Phone: 901-434-8753

Los Angeles World Airports

1 World Way

Los Angeles, CA 90009-2219
Attn: Mark Vicelja

Phone: 424-646-5871

City of Artesia

18747 Clarkdale Avenue
Artesia, CA 90701

Attn: Chuck Burnheart
Phone: 562-865-6262
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$ 690,290.01
Start Date: November 2016

Completion Date: June 2017

$ 16,344,490.27
Start Date: January 2016
Completion Date: Dec. 2016

MVicelia@lawa.org

$ 4,953,769.36
Start Date: Sept. 2015
Completion Date: August 2016

3 1,763,557.00
Start Date: December 2016

Completion Date: December 2017

$ 1,637,701.75
Start Date: Sept. 20156
Completion Date: December 2015
Andres.Ramirez@omnitrans.org

$ 1,502,148.00
Start Date: Sept. 2015

Completion Date: March 2016
panchald@hdcco.com

$ 3,183,072.01
Start Date: Sept. 2015
Completion Date: May 2017

$ 1,841,430.88
Start Date: August 2015
Completion Date: Oct 2016
darren.greenburg@fedex.com

$ 45,490,275.00
Start Date: February 2016
Completion Date: Aug. 2017

$ 588,746.48
Start Date: December 2015
Completion Date: Feb 2016



Route 5 - Genesee Avenue, San Diego
Caltrans's No. 11-0223U4

Subcontract No. 3162-14-112

Griffith Company Project # 11681

Raymond Avenue Grade Separation
Owner Contract No. P-45890
Subcontract No. 3149-14-108

Griffith Company Project # 11671

Palm Spring Airport, Runway 13R-13L
Rehab IFB 15-14

Griffith Company Project # 20009

Grand Avenue Resurfacing & Widening
Project No. C4-0074

Griffith Company Project # 20008

LAX -RTR Jack & Bore

Griffith Company Project # 10576
Downtown Streetscape & Infrastructure
Improvements - Phase [

Griffith Company Project # 10575

LAX RTR Relocation

Griffith Company Project # 10574

Van Nuys & Saticoy

San Fernando Valley Family Support Center

Job Number 13-P030
Griffith Company Project # 10572

State HWY 118 Widening

Contract No. MPK-15-01

Griffith Company Project # 10569
LAWA CTA T6 - Electrical Upgrade
DA-4779-6ELE

Griffith Company Project # 10566

updated: 9/18/2020

Flatiron West, Inc

1770 La Costa Meadows Dr.
San Marcos, CA 92078
Attn: Andy BeeBe

Phone: 858-531-0699

Flatiron West, Inc

1770 La Costa Meadows Dr.
San Marcos, CA 92078
Attn: Don Lewis

Phone: 909-975-0010

City of Palm Springs

3200 E Tahquitz Canyon Way
Palm Springs, CA 92262

Afttn: Brian Sweet, PE AECOM
Phone: 206-438-2067

County of Riverside, Trans. Dept.
3525 14th Street

Riverside, CA 92501

Attn: Joel Jimenez, Senior Civil Eng.
Phone: 951-955-1537

Morrow-Meadows Corporation
231 Benton Court

City of Industry, CA 91789
Attn: Max Seagal

Phone: 909-598-7700

City of Artesia

18747 Clarkdale Avenue
Artesia, CA 90701

Attn: Chuck Burnheart
Phone: 562-865-6262

Skanska/O'Neil JV

6033 West Centry Blvd., Suite 670
Los Angeles, CA 90045

Attn: Raj Turin, PM

Phone: 213-440-4585

Charles Pankow Builders

199 S Los Robles Ave., Suite 300
Pasadena, CA. 91101

Attn: Jack Mollenkopf, Proj. Exc.
Phone: 626-304-1190

City of Moorpark

799 Moorpark Avenue
Moorpark, CA 93021
Attn: David Klotzle
Phone: 213-896-0027

Turner Construction

555 S Flower St., Suite 4220
Los, Angeles, CA 90071
Attn: Kyle lchikawa

Phone: 424-331-7500
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$ 1,849,865.95
Start Date: March 2015

Completion Date: June 2019

Abeebe@flatironcorp.com

$ 1,107,186.78
Start Date: March 2015
Completion Date: April 2018

$ 10,174,889.52
Start Date: May 2015
Completion Date: September 2015

brian.sweet@aecom.com

$ 4,523,019.02
Start Date: June 2015
Completion Date: Nov. 2015

$ 425,025.00
Start Date: June 2015
Completion Date: September 2015

$ 2,211,641.71
Start Date: August 2015
Completion Date: March 2016

$ 1,064,067.00
Start Date: April 2015
Completion Date: January 2016

$ 1,667,414.56
Start Date: June 2015
Completion Date: Nov. 2015

$ 1,464,611.84
Start Date: Sept. 2015
Completion Date: Oct. 2016
dklotzle@morrparkca.gov

$ 410,217.00
Start Date: Jan. 2016
Completion Date: Dec. 2016



Firestone/Atlantic Street Inprovements
Contract # 364-ST

Griffith Company Project # 10563
Avenida Pico San Clements
Rancho Cucamonga

SANBAG Contract No. C14162
Griffith Company Project # 41066

World Way South & Center Way
Intersection Improvements Cont # DA-4879
Griffith Company Project # 10559

Qantas Enabling Project

Griffith Company Project # 10558.

Tract 17057 & Tract 17527 Street & Traffic
Improvements Facilities District # 20003-3

The Perserve, Chino, CA
Griffith Company Project # 20007

I-15 / Base Line Road Interchange Proj.
Rancho Cucamonga

SANBAG Contract No. C14162

Griffith Company Project # 41064

Cactus Avenue Widening Improvement
Project # 801-0031-70-77

Griffith Company Project # 20006
Runway 25L Safety Area Improvements
Project # DA-4948

Griffith Company Project # 10556

Pier ECTB MOB & PCMS

Spec # HD-S2384A

Griffith Company Project # 10555
Monrovia Station Square Off-Site Imprve.
Project # C-3068

Griffith Company Project # 10553.

updated: 9/18/2020

City of Southgate

8650 California Avenue
South Gate, CA 90268
Attn: Hany Henein
Phone: 323-563-9581

Flatiron West

1770 La Costa Meadows Dr
San Marcos, CA 92078
Attn: Nabil Fraywat

Phone 909-463-3604

Myers/Banicki Joint Venture
4600 Northgate Blvd., Suite 100
Sacramento, CA 95834

Attn: Micaiah Revero

Phone: 424-227-3277

Bascon Inc.

607-550 Redna Terrace
Cincinnati, Ohio

Attn: Kim Smith
Phone: 513-515-6266

Chino Development Corp.

C/O Albert A Webb Associates
3788 McCray Street

Riverside, CA 92506

$ 2,036,109.52
Start Date: March 2015
Completion Date: Nov. 2015
hhenein@sogate.org

$ 1,177,762.98
Start Date: Jan. 2015
Completion Date: May 2019

$ 481,993.00
Start Date: Feb 2015
Completion Date: Nov. 2015
mrevero@myers-sons.com

$ 3,629,031.51
Start Date: Dec. 2014
Completion Date: July 2016

$ 2,000,503.48
Start Date: Dec. 2014
Completion Date: Nov 2015

Attn: Mr. Phil Lemonine, CM 951-686-1070

Flatiron West

1770 La Costa Meadows Dr
San Marcos, CA 92078
Attn: Nabil Fraywat

Phone 909-463-3604

City of Moreno Valley

PO Box 88005

Moreno Valley, CA 92552-0805
Attn: Geroge Harvilla, PM
Phone: 951-413-3100

Los Angeles World Airports

1 World Way

Los Angeles, CA 90009-2219
Attn: Matt Patterson

Phone: 424-646-5865

WE O'Neil

909 N Sepulveda Vivd., Suite 400
El Segundo, CA 90245

Attn: Steven Taylor

Phone: 310-634-7900

City of Monrovia

600 S Mountain Avenue
Monrovia, CA 91016
Attn: Juan Cervantes
Phone: 626-256-8299
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$ 2,527,314.16
Start Date: Nov 2014
Completion Date: Nov. 2018

$ 1,990,169.26
Start Date: March 2015
Completion Date: August 2016

$ 13,643,182.83
Start Date: Aug 2015
Completion Date: Nov. 2015

$ 135,121.00
Start Date: November 2014
Completion Date: Dec. 2014

$ 9,721,298.03
Start Date: Oct. 2014
Completion Date: Feb 2016

jcervantes@ci.monrovia.ca.us



Taxiway E & F Rehabilitation-Phase Il
Spec. R-6957

Griffith Company Project # 10550

FED EX Taxilane Ramp Gates
Project #8641929, C/F #22883

Griffith Company Project # 20004

Southwest Terminal 1
cont # 4013102-0250000

Griffith Company Project # 10548.

Avenida Vista Hermosa I-5 to PCH
Landscape portion of HOV Lane
Caltrans Contract No 12-0F96C4
Griffith Company Project # 41062

Ramona Express Way Widening Phase Il
Cont No.

Griffith Company Project # 20003

Universal Hollywood Drive
Project #

Griffith Company Project # 10545

Broadway improvements

Griffith Company Project # 10541.

Pacific City Retail

Project # 130027

21022 Pacific Coast Hwy. Huntington Beach
Griffith Company Project # 11607

Westfield Offsite Improvements @
Village at Topanga

Contract # CON_0025

Griffith Company Project # 10540.

Moorpark Street Widening
Woodman Ave to Murrietta

WE# E1906435

Griffith Company Project # 10538.

updated: 9/18/2020

City of Long Beach
333 West Ocean Bivd.
Long Beach, CA 90802
Attn: Mark Whitaker
Phone: 562-570-6468

FED EX Corp

2601 Main St., 11th Floor

Irvine, CA 92614

Attn: Jon Malan, Sr. Project Mgr.
Phone: 949-399-4486

Hensel Phelps

6171 Century Bivd., Suite 250
Los Angeles, CA 90045

Attn: Nataniel Lowery

Phone: 424-331-7500

Flatiron West

1770 La Costa Meadows Dr
San Marcos, CA 92078

Attn: Steve Kinaly, Caltrans RE
Phone 949-279-8800

City of San Jacinto

166 E. Main St., Suite 2

San Jacinto, CA 92583

Attn: Habib Motlagh, City Engineer
Phone: 951-654-3592

NBC Universal

$ 2,570,357.49
Start Date: Feb. 2015
Completion Date: Oct. 2015

$ 2,842,639.97
Start Date: Sept. 2014
Completion Date: April 2016

$ 21,517,859.00
Start Date: Sept. 2014
Completion Date: Nov. 2018

$ 2,169,281.00
Start Date: August 2014
Completion Date: Nov. 2017

$ 4,050,032.97
Start Date: August 2014
Completion Date: Feb. 2015

$ 23,296,184.91

100 Universal City Plaza, Building 1280/ Start Date: July 2014

Universal City, CA 91608
Attn: Richard Clinton
Phone: 818-777-7617

City of Carson

701 E Carson Street
Carson, CA 90749
Attn: Rick Boutros
Phone: 310-835-5749

C.W. Driver

16615 Alton Parkway, Suite 150
Irvine, CA 92618

Attn: David Edwards

Phone 949-261-5100

Westfield, LLC

2049 Century Park East, 41st Floor
Century City, CA 90067

Attn: Corey Carr

Phone: 818-313-2205

City of Los Angeles

200 N Spring Street RM 355
Los Angeles, CA 90012
Attn: Peter Blikian

Phone 213-485-4671
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Completion Date: May 2017
richard.clinton@nbcuni.com

$ 1,289,930.19
Start Date: Jan. 2015
Completion Date: March 2015

$ 4,498,571.00
Start Date: December 2014
Completion Date: January 2016

$ 5,223,897.60
Start Date: Sept. 2014
Completion Date: Dec. 2015

$ 1,350,333.63
Start Date: Jan. 2015
Completion Date: Oct. 2016

peter.blikian@lacity.org



Irvine Center Drive Rehabilitation
Culver to Harvard

CIP No.311414 & 351401 Bid No. 14-1001
Griffith Company Project # 10537.

Collett Avenue Extention
Buchanan Street to Pierce Street
Bid No. 7190

Griffith Company Project # 20001.

South Milliken Avenue Grade Separation
Griffith Company Project # 10532.10
Universal City Pedestrian Bridge
Contract # C1043

Griffith Company Project # 70061.

Berths 142-143

Spec #2756

Griffith Company Project # 10526.10

San Jose Ave. Widening @ Charlie Road
Project No 418

Contract No. City-1418
Griffith Company Project # 10525.10

8L-26R Runway Safety Area Project
Ontario International Airport

File # DA-4872

Griffith Company Project # 10524.10

1-110/C Street Interchange

SPEC #2735

Griffith Company Project # 10523.10
Slover Avenue Phase 1

WO3# HB0020

Griffith Company Project # 10522.10
Alumium Property - Container Facility
Cont. # BF10004993

Griffith Company Project # 10518.10

updated: 9/18/2020

City of Irvine

1 Civic Center Plaza
Irvine, CA 92606
Attn: Uyenl Bui
Phone 949-724-6000

County of Riverside
3900 Main Street
Riverside, CA 92522
Attn: Steve Howard
Phone 951-712-3904

City of Ontario

303 East B Street
Ontario, CA 91764
Attn: Jay Bautista
Phone 909-395-2120

Los Angeles County, MTA
One Gateway Plaza

Los Angeles, CA 90012-2952
Attn: Brad Owen

Phone: 213-922-7158

Port of Los Angeles

425 S. Palos Verdes Street
San Pedro, CA 90733
Attn: Mark Rose

Phone 310-732-3919

City of Industry-c/o CNC Engineering
255 N Hacienda Blvd., Suite 222
City of Industry, CA 91744

Attn: Gerardo Perez

Phone 626-333-0336

Los Angeles World Airports

7301 World Way West, 8th Floor
Los Angeles, CA 90045

Attn: Mark Vicelja

Phone; 424-646-5871

Port of Los Angeles

425 S. Palos Verdes Street
San Pedro, CA 90733
Attn: Mark Rose

Phone 310-732-3919

County Of San Bernardino

825 E Third Street Room 147
San Bernardino, CA 92415-0835
Attn: Nidham AlRayes, PE
Phone: 909-387-1831

BNSF

3770 East 26th Street, 1st Floor
Vernon, CA 90058

Attn: David Miller

Phone 909-386-4058
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$ 1,092,740.44
Start Date: June 2014
Completion Date: August 2014

$ 2,316,323.26
Start Date: April 2014
Completion Date: Oct. 2014

$ 45,588,799.00
Start Date: March 2014
Completion Date: April 2017

$ 24,714,752.00
Start Date: June 2014
Completion Date: April 2018

bowen@metro.net

$ 103,177,046.64
Start Date: March 2014
Completion Date: Feb. 2017

$ 463,300.24
Start Date: February 2014
Completion Date: June 2014

$ 2,821,245.51
Start Date: April 2014
Completion Date: Sept. 2014
mvicelja@lawa.org

$ 21,683,907.72
Start Date: January 2014
Completion Date: Feb 2017

mrose@pola.org

$ 1,939,752.04
Start Date: January 2014
Completion Date: May 2014

$ 2,001,931.57
Start Date: Dec. 2013
Completion Date: May 2014



Silver Fire, Route 243 Postmile 18.0/28.3
Caltrans No. 08-1E540

Griffith Company Project # 10515.10
Panda Liberty Project

Contract # 1301253-0009-3419

Griffith Company Project # 70059.70
Coastal Dunes Project

Contract No. DA-4836

Griffith Company Project # 10512.10
Gilman Springs Road Improvements
Project No. C2-0140 & C0-0531

Fed. Aid No. HSIPL-5956(204)
Griffith Company Project # 10510.10

Newport Road Widening

Project No. CIP #01-13

Griffith Company Project # 10507.10
Auto Center Drive - Grade Separation
Project # 04-0106

Federal Project No. PNRSL-5104(033)
Griffith Company Project # 10499.

Wilshire Bus Rapid Transit

WO# E1907532 & E1907525
Contract No. C-122686

Griffith Company Project # 10497.10

Pier G- Berths G230-G236

Contract # HD-S2243

Griffith Company Project # 10496.10
Silver Lake Reservoir Complex Storage
Replacement Project # 31140.00

Griffith Company Project # 11495.11
Metro Foothill Extension Phase 2A
Contract No. 1135

Griffith Company Project # 11489.11

updated: 9/18/2020

Caltrans

1727 30th Street
Sacramento, CA 95816
Attn: Michael Chen, RE
Phone 951-830-6017

Gemma Power Systems
2461 Main Street
Glastonbury, CT 06033
Attn: Trish Kohler
Phone 860-659-0509

Los Angeles World Airports

7301 World Way West, 8th Floor
Los Angeles, CA 90045

Attn: Mark Vicelja

Phone 424-646-5871

County of Riverside
4080 Lemon Street
Riverside, CA 92501
Attn: Gabriel Munoz
Phone 951-955-6885

City of Menifee

29714 Haun Road Ave.
Menifee, CA. 92586
Attn: Bill Gallegos
Phone: 909-376-5601

City of Corona

400 S Vicentia Avenue #210
Corona, CA 92882

Attn: Faisal Zahlout, P.E.
Phone 562-665-8143

City of Los Angeles

200 N Spring Street RM 355
Los Angeles, CA 90012
Attn: Vahik Vartanians
Phone: 213-485-4652

Port of Long Beach
925 Harbor Plaza

Long Beach, CA 90802
Attn: Darrin Lambrigger
Phone: 562-283-7200

Webcor, obayashi, Lyles, a JV
6001 W Forest Lawn

Los Angeles, CA 90068

Attn: Steve McFadden

Phone: 213-239-6460

Foothill Transit Constructors
10704 Shoemaker Avenue
Santa Fe Springs, CA 90670
Attn: Steve McFadden
Phone: 562-946-1816
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3 730,212.61
Start Date: August 2013
Completion Date: November 2013

$ 4,268,282.00
Start Date: Sept. 2013
Completion Date: May 2014

$ 1,089,958.74
Start Date: Nov. 2014
Completion Date: May 2014

MVicelia@lawa.org

$ 4,900,878.00
Start Date: Sept. 2013
Completion Date: December 2013

munoz@rctima.or

$ 3,722,832.00
Start Date: August 2013
Completion Date: March 2015
wgallegos@dudek.com

$ 21,886,246.79
Start Date: July 2013
Completion Date: Nov 2015

fzahlout@syrusaengineering.com

$ 13,762,049.00
Start Date: Oct. 2013

Completion Date: Jan. 2015

peter.bilkkian@lacity.org

$ 11,666,176.09
Start Date: May 2013
Completion Date: June 2014
darrin.lambrigger@polb.com

$ 1,096,172.93
Start Date: April 2015
Completion Date: Nov. 2015

$ 2,940,537.41
Start Date: Feb 2013
Completion Date: July 2015



Nogales Grade Separation
ACE Contract # 12-05

Griffith Company Project # 10486.10
Moulton Parkway Widening

W.O. ER09004

Griffith Company Project # 10484.10
Streeter Avenue Underpass @
Union Pacific Railroad

Bid No. 7094
Griffith Company Project # 10482.10

Pier G- Berths G23-G236 Terminal Site Devel.

Contract # HD-S2230

Griffith Company Project # 10481.10

BNSF LA Triple Track,

Rosemead to La Mirada

Contract # BF10003009

Griffith Company Project # 10469.10

Gateway and Streetscapes
Wilshire Blvd. to Whittier Drive
Griffith Company Project # 10468.10

Exposition Corridor Light Rail
Phase 1 Street Improvements
Contract # XP8901-848

Griffith Company Project # 10463.10

Valley View Ave. Grade Separation
Contract # 75A0229
Griffith Company Project # 70054.70

Route 110 Joint Assemblies
Caltrans Project # 07-260504
Griffith Company Project # 70053.70

I-15-from 7th to Sierra

Caltrans Project # 08-472224
Griffith Company Project # 10462.10
Joint Venture Project

updated: 9/18/2020

ACE Construction Authority

4900 Rivergrade Road, Suite A120

Irwindale, CA 91706
Attn: Charles Tsang
Phone 626-962-9292

Orange County, DPW
1152 East Fruit Street
Santa Ana, CA 92701
Attn: George Zaun

Phone 714-245-4508

City of Riverside
3900 Main Street
Riverside, CA 92522
Attn: Mike Wolf
Phone 951-826-5341

Port of Long Beach
925 Harbor Plaza

Long Beach, CA 90802
Attn: Darrin Lambrigger
Phone 562-283-7200

BNSF Railway Company
720 South B Street
Stockton, CA 95206
Attn: John Fleming
Phone: 909-386-4472

City of Beverly Hills
345 Foothill Road
Beverly Hills, CA 90210

Attn: Tristan D Malabanan, P.E.

Phone 310-285-2512

Exposition Metro Line CA
707 Wilshire Blvd. 34th Floor
Los Angeles, CA 90017

Attn: Dave Walker

Phone

City of Santa Fe Springs
11710 Telegraph Rd.

Santa Fe Springs, CA 90670
Attn: Noe Negrete, P.E.
562-868-0511

Truesdell Corporation
1310 W. 23rd Street
Tempe, AZ 83282-1837
Contact: Dan Keller, PM
Phone: 602-319-5898

Caltrans

4295 E Jurupa Street
Ontario, CA 91761

Attn: Fereydoon Alipanah
Phone 909-289-2020
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$ 51,583,902.67
Start Date: May 2013
Completion Date: May 2017

ctsang@theaceproject.org

$ 9,489,706.65
Start Date: Feb 2012
Completion Date: June 2014

george.zaun@ocp_w.ocgov.com

$ 16,485,716.00
Start Date: November 2012
Completion Date: March 2015

$ 13,037,793.86
Start Date: October 2012
Completion Date: April 2014
darrin.lambrigger@polb.com

$ 2,363,344.37
Start Date: June 2012
Completion Date: June 2013

john.fleming@BNSF.com

$ 645,808.81
Start Date: Aug. 2012
Completion Date: Feb 2013

$ 552,020.00
Start Date: June 2012

Completion Date: Jan. 2013
Dwalker@exporail.net

$ 27,539,272.20

Start Date: Aug. 2012

Completion Date: Oct 2015
noenegrete@santafesprings.org

$ 194,583.00
Start Date: Oct 2012
Completion Date: Jan 2013
jcastillo@truesdellcorp.com

$ 77,335,000.00
Start Date: April 2012

Completion Date: July 2013

GC Portion $ 14,011,198.25



Pepper Avenue Extension
Contract # 000893-00
Griffith Company Project # 10457.10

Hamner Avenue Widening Project

Griffith Company Project # 10456.10

Mount Lee Washout Emergency Repair
Contract # C-114793
Griffith Company Project # 70052.70

Route 5 - 13 miles north of Castaic
Caltrans Project # 07-252804
Griffith Company Project # 10452.10

Interstate 15 @ Clinton Keith Road
Porject # A2-0264
Griffith Company Project # 10451.10

San Bernardino 10 Rancho Cucamonga
Contract # OR9304
Griffith Company Project # 70051.70

Boulder Avenue Bridge Improvements
Contract # BRG-04004
Griffith Company Project # 70050.70

PROJECT SUSPENDED

Vincent Thomas Bridge Emergency
Repair Project

Contract # 3X6704

Griffith Company Project # 70049.70

CPV Sentinel Energy Project
Contract # 1101253-0017-3419
Griffith Company Project # 70048.70

Access Bridge Over Brown's Guich at
San Gabriel Dam

Project ID# FCC0001086

Griffith Company Project # 70047.70

updated: 9/18/2020

City of Rialto

150 S Palm Avenue
Rialto, CA 92376
Attn: John Wheatly
Phone: 909-421-4999

City of Norco

2870 Clark Avenue
Norco, CA

Attn: Lori Askew
Phone: 951-270-5678

City of Los Angeles

200 N. Spring St.

Los Angeles, CA 90012
Contact: Gene Edwards, PM
Phone: 213-847-0463

Caltrans

1727 30th Street
Sacramento, CA 95816
Attn: Mustafa Hussain, P.E.
Phone 661-257-0273

County of Riverside
4080 Lemon Street
Riverside, CA 92501
Attn: Sean Ronhani
Phone: 951-955-6800

Caltrans-District 8

464 W. 4th Street,

San Bernardino, CA 92401.
(909) 383-6417 (Office)
Contact: Chee Ong

City of Highland

27215 Baseline

Highland, CA 92346
Contact: Jim Hannigan, PE
Phone: 760-220-4805 cell

Caltrans

1727 30th Street
Sacramento, CA 95816
Contact:Joan Crews
Phone: 213-620-4852

Gemma Power Systems Ca., Inc.

2461 Main Street
Glastonbury, CT 06033
Contact: Trish Kohler
Phone: 860-659-0509

LACDPW

900 S. Fremont Ave.
Alhambra, CA 91803
Contact: Tim Bazinet, PM
Phone: 626-458-2185
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$ 8,003,739.82
Start Date: July 2012
Completion Date: December 2014

$ 6,230,549.59
Start Date: June 2012

Completion Date: June 2013
laskew(@ci.norco.ca.us

$ 493,533.02
Start Date: March 2012
Completion Date: April 2012
gene.edwards@lacity.org

$ 86,592,381.00
Start Date: March 2012
Completion Date: Nov 2014
mustafa_hussain@dot.ca.gov

$ 14,046,174.61
Start Date: April 2012

Completion Date: Aug 2013

SeanRouhani@Hilllntl.com

$ 270,272.00
Start Date: February 2012
Completion Date: April 2012

chee ong@dot.ca.gov

$ 8,523,448.62
Start Date: Feb. 20, 2012
Completion Date: May 2014
Jhannigan@harris-assoc.com
$ 8,185,929.14

$ 10,218,235.61
Start Date: January 2012
Completion Date: May 2013

joan crews@dot.ca.aov
$ 10,750,000.00

$ 9,852,933.39
Start Date: October 2011
Completion Date: Dec 2012
trishkohler@gemmapower.com

$ 2,099,930.51
Start Date: May 2012
Completion Date: April 2013

TBAZINET@dpw.lacounty.gov



Magnolia Boulevard
WO# E1906349
Griffith Company Project # 10445.10

Rancho Santiago Community College

Rancho Santiago CCD Humanities Building

SCC Signalization Project # 311008
Griffith Company Project # 10444.11

SBX E Street Construction Project
Cont. # IPM011-5
Griffith Company Project # 10443.10

Artesia Downtown Revitalization

Cont # PC 2010-1253

Griffith Company Project # 10442.10
Completed early due to Loss of Funding

Taxilane A@ Rehabilitation Phase I
@ Van Nuys Airport
Griffith Company Project # 10436.10

Peyton Drive Widening
Cont # 800129
Griffith Company Project # 10434.10

Indian Canyon Drive Widening
City Project # 01-25
Griffith Company Project # 10433.10

Anaheim Street

Spec. # HD-2350

Contract # HD-7760

Griffith Company Project # 10426.10

Jurupa Avenue Extension
Bid No. 6946
Griffith Company Project #10422.10

Newport Beach Civic Center & Park
Project # 10012

WO# 10012-SUB-02525S

Griffith Company Project # 11419.11

updated: 9/18/2020

City of Los Angeles

1149 S Broadway, Suite 810
Los Angeles, CA 90015
Attn: Peter Bilkian, SEA
Phone: 213-485-4503

Dynalectric Transportation
4462 Corporate Center Dr.
Los Alamitos, CA. 90720
Attn: Richard Shackleton
Phone: 714-236-2280

Omnitrans

1700 West Fifith Street
San Bernardino, CA 92411
Attn: Andres Ramirez
Phone 909-963-5235

City of Artesia

18474 Clarkdale Avenue
Artesia, CA 90701

Attn: Carlos A Alba, PE, PLS
Phone: 949-766-2686

Los Angeles World Airports

7301 World Way West, 3rd Floor
Los Angeles, CA 90045

Attn: Eduardo Porto

Phone 424-646-5866

City of Chino Hills
1400 City Center Drive
Chino Hills, CA 91709
Attn: Joe Dyer

Phone 909-364-2771

City of Palm Springs

3200 E Tahquitz Canyon Way
Palm Springs, CA 92662

Attn: Jeff Burdick, PE

Phone: 760-323-8253

Port of Long Beach
925 Harbor Plaza

Long Beach, CA 90802
Attn: Ramanijit Brar
Phone 562-283-7000

City of Riverside

3900 Main Street
Riverside, CA 92522
Attn: Danny Cwiak, PE
Phone 951-538-3037

C.W. Driver

15615 Alton Parkway, Suite 150
Irvine, CA 92618

Attn: David Edwards

Phone 949-261-5100
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$ 2,209,371.42
Start Date: January 2013
Completion Date: Dec. 2013

peter.bilkian@lacity.org

$ 496,073.82
Start Date: Oct 2011
Completion Date: July 2012
Original Contract amount

$ 300,237.50

$ 79,600,694.53
Start Date: Nov. 2011
Completion Date: March 2014

Andres.Ramirez@omnitrans.org

$ 766,451.16
Start Date: April 2012
Completion Date: August 2012

$ 2,059,694.70
Start Date: Nov. 2011
Completion Date: July 2012

eporto@lawa.org

$ 1,678,139.17
Start Date: August 2011
Completion Date: Feb 2012

jdyer@chinohills.org

$ 2,865,821.50
Start Date: Sept 2011

Completion Date: March 2012

Completed contract amount:

$ 3,258,525.50

$ 1,018,610.07
Start Date: June 2011
Completion Date: Dec. 2011

$ 4,973,400.02
Start Date: July 2011
Completion Date: June 2012

$ 2,514,241.00
Start Date: Sept 2011

Completion Date: May 2013

Completed contract amount:

$ 3,071,822.00



American Eagle Repair/UpGrade LAX
Job # CS3
Griffith Company Project # 10415.10

Route 101-in Calabasa, Agoura Hills &
Westlake Village-Caltrans 07-252104
Griffith Company Project # 10412.10

East Bridge Replacement Saddleback College
Bid # 2001
Griffith Company Project # 70046.70

26th Street Overpass at Hobart Yard
Contract # BF10001371
Griffith Company Project # 70045.70

Sierra Hwy. Undercrossing to Amargosa
Creek

Caltrans # 07-346704

Griffith Company Project # 70042.70

Tesoro Retaining Wall Repair
Caltrans # 07-A3063
Griffith Company Project # 70044.70

7th Street Ramp
Project ID# RDC0011155
Griffith Company Project # 70040.70

East Route 9/North 110 Connector
Caltrans # 07-4Y1404
Griffith Company Project # 70043.70

1-405 Sepulveda Pass Widening Project
LACMTA Project # C0882
Griffith Company Project # 70041.70

Pier G & J Site Preparation

3 SCE Substations @ Pier G
Container Terminals @ Pier J
Contract # HD 7698

Griffith Company Project # 10410.10

updated: 9/18/2020

CSA/Stanhope, A Joint Venture

6826 Rosecrans Avenue
Paramount, CA 90723
Attn: William Chisholm
Phone 562-602-0482

Caltrans

1727 30th Street
Sacramento, CA 95816
Attn: Joe Tehrani
Phone 805-375-9247

So Orange County Community College

28000 Marguerite Parkway
Mission Viejo, CA 92692
Contact: Walt Rice

Phone: 949-582-4999

BNSF

740 Carnegie Drive

San Bernardino, CA
Contact: Miguel Palomino
Phone: 909-841-0040

Prime: Truesdeli Corp.

1310 W. 23rd Street

Tempe, AZ 85282

Contact: Nancy L. Mackowiak
Phone: 602-437-1711

Caltrans

5360 W. Imperial Highway
Los Angeles, CA 90045
Contact: Pamela Dennis
Phone: 213-379-5187

LACDPW

Prime: Sage Associates, Inc.
1301 Dove Street, Suite 820
Newport Beach, CA 92660
Contact: Jolene Guerrero
Phone: 626-450-4975

Prime: Truesdell Corp.

1310 W. 23rd Street

Tempe, AZ 85282

Contact: Nancy L. Mackowiak
Phone: 602-437-1711

Kiewit Infrastructure West Co.
6060 Center Drive, Suite 200
Los Angeles, CA 90045
Contact: Eric Guttau

Phone: 310-846-2400

Port of Long Beach
925 Harbor Plaza

Long Beach, CA 90802
Attn: Darrin Lambrigger
Phone 562-283-7200
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$ 1,609,926.57
Start Date: Jan. 2011
Completion Date: April 2011

$ 14,322,965.71
Start Date: March 2011
Completion Date: Sept 2011

$ 511,101.63
Start Date: August 2011
Completion Date: Dec. 2011

wrice@socccd.edu

$ 7,290,732.98
Start Date: July 2011
Completion Date: March 2012
Miguel.Palomino@BNSF.com

$ 471,828.12
Start Date: Nov. 2011
Completion Date: Jan. 2012

nmackowiak@truesdellcorp.com

$ 144,819.02
Start Date: June 2011
Completion Date: Oct 2011

pamela_dennis@dot.ca.gov

$ 179,628.16
Start Date: June 2011
Completion Date:July 2011

jquerrero@dpw.lacounty.gov

$ 142,657.37
Start Date: May 2012
Completion Date: June 2012

nmackowiak@truesdellcorp.com

$ 2,356,524.85
Start Date: April 2011
Completion Date: Jan. 2014
eric.quttau@kiewit.com

$ 2,451,234.45
Start Date: Feb 2011
Completion Date: Sept 2011
darrin.lambrigger@polb.com



Metro Subway Station :
Entrance Canopy Proj. No. C0972
Griffith Company Project #10406.10

Morris Dam I/O Rehabilitation Project
Project ID # FCC0000496
Griffith Company Project # 70038.70

Taxiway A2 Rehabilitation PHI and
Improvements to Roadway Safety
Area for Roadway 16L/34R @ the
Van Nuys Airport

Griffith Company Project # 10400.10

Bradley W. Construction Traffic
Mitigations

Contract DA-4478

Griffith Company Project # 10398.10

2010/ 2012 Site Improvements
Spec 2705

Griffith Company Project # 10396.10

Laguna Canyon / SR 133 Rd Widening
Contract #4500029655
Griffith Company Project #. 10393.10

Bradley West Core

#209133

Contract DA 4382

Griffith Company Project # 10390.10

Avenue 24 Undercrossing
Caltrans # 06-471904
Griffith Company Project # 70037.70

TPAR

Temporary Power Relocation
Project No. 209133

Contract DA 4382

Griffith Company Project # 10389.10

Bradley W. Concourse
Project # 209050
Contract # DA 4337A
Griffith Job No. 10387.10

updated: 9/18/2020

Los Angeles County, MTA
One Gateway Plaza

Los Angeles, CA 90012-2952
Attn: Brad Owen

Phone 213-922-7158

LACDPW

900 S. Fremont Ave.
Alhambra, CA 91803
Contact: Don Lewis
Phone: 562-299-4613

LAWA

1 World Way

Los Angeles, CA 90045
Attn: Mark Vicelja
Phone 424-646-5871

LAWA

1 World Way

Los Angeles, CA 90045
Attn: Mark Vicelja
Phone 424-646-5871

Port of Los Angeles

425 S. Palos Verdes Street
San Pedro, CA 90733
Attn: Mark Rose

Phone 310-732-3919

Irvine Comm Dev Com LLC

550 Newport Center Drive
Newport Beach, CA 92658-5370
Attn: Martin Leon

Phone 949/720-2000

Walsh Austin JV

929 W. Adams Street
Chicago, IL 60607
Attn;: Bernie Reico
Phone 619-778-4960

Caltrans

1727 30th Street
Sacramento, CA 95816
Contact: Shelley Maggard
Phone: 661-392-6640

Walsh Austin JV

929 W. Adams Street
Chicago, IL 60607
Attn: Bernie Reico
Phone 619-778-4960

Walsh Austin JV

929 W. Adams Street
Chicago, IL 60607
Attn: Bemie Reico
Phone 619-778-4960
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$ 5,383,718.56

Start Date: August 2012

Completion Date: Feb 2013
bowen@metro.net

$ 9,426,478.66
Start Date:Jan 2011
Completion Date: Sept. 2013

TBAZINET@dpw.lacounty.gov

$ 3,558,383.44
Start Date: Sept. 2010
Completion Date:April 2011

MVicelia@lawa.org

$ 1,335,687.16
Start Date: Sept. 2010
Completion Date: Sept 2011
MVicelia@lawa.org

$ 15,336,934.87
Start Date: Nov. 2010
Completion Date: Nov 2013

mrose@portla.org

$ 5,654,204.45
Start Date: June 2010
Completion Date: Jan. 2012
mleon@irvinecompany.com

$ 13,211,183.29

Start Date: Aug. 2010

Completion Date: Dec. 2013
breico@walshgroup.com

$ 4,715,331.31
Start Date: July 2010
Completion Date: July 2011

shelley maggard@dot.ca.gov

$ 7,387,957.41
Start Date:April 2010

Completion Date: Jan. 2011
breico@walshgroup.com

$ 44,091,374.17
Start Date: May 2010
Completion Date: Dec 2013

breico@walshgroup.com



Slausen Pier 6 & 7
Contract # BF58170
Griffith Company Project # 70036.70

Solar Panels @
Keyes Motors/Van Nuys
Griffith Company Project # 10385.10

Tom Bradley Interim W. Bus Terminal
Project #209050

Owner Contract #DA4337A

Griffith Company Project #. 10381.10

San Bernardino Avenue

Street & Drainage Improvements
{Commerce Drive to Cherry Ave)
SB-03-PW-10

Griffith Company Project # 10376.10

Berth #102-Wharf Imnprovements
SPEC # 2696 - Contract No. 2266
Griffith Company Project # 10368.10

Rancho Cucamonga Pedestrian Underpass
Contract # C3103-09
Griffith Company Project # 70034.70

Harry Bridges Bivd Buffer
Griffith Company Project # 10339.10
Spec # 2699

Cabrillo Way Marina
Griffith Company Project # 10338.10
Spec #2712

Secondary Activated Sludge Faciltiy
Griffith Company Project # 10329.10

updated: 9/18/2020

BNSF

740 Carnegie Drive
San Bernardino, CA
Contact: John Fieming
Phone: 909-386-4472

Pac Rim Engineering
233 W. Cerritos Ave
Anaheim, CA 92805
Aftn: Peter Liu
Phone 949/285-8278

Walsh Austin JV

929 W. Adams Street
Chicago, IL 60607
Attn: Bernie Reico
Phone 619-778-4960

City of Fontana
16489 Orange Way
Fontana, CA 92335
Attn: Keith Kramer
Phone 909-350-6696

Port of Los Angeles

425 S. Palos Verdes Street
San Pedro, CA 90733-0151
Attn: Mark Rose

Phone 310-732-3919

Southern California Regional
Rail Authority (SCRRA)

700 S. Flower Street, 26th Floor
Los Angeles, CA 90012
Contact: Lia McNeil-Kakaris

Port of Los Angeles

425 S. Palos Verdes Street
San Pedro, CA 90733-0151
Attn: Scott Gilmour

Phone 310/732-3522

Port of Los Angeles

425 S. Palos Verdes Street
San Pedro, CA 90733-0151
Attn: Mark Rose

Phone 310-732-3919

Kiewit Pacific Co

10704 Shoemaker Avenue
Santa Fe Springs, CA 90670
Attn: Ranae Gramm

Phone 714/274-4646
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$ 3,661,866.58
Start Date: April 2010
Completion Date: March 2012

john.fleming@BNSF.com

$ 2,751,847.90
Start Date:Dec. 2010
Completion Date:Sept 2011

$ 6,493,600.92
Start Date: Feb 2010
Completion Date: July 2012

breico@walshgroup.com

$ 4,060,016.46
Start Date: Nov 2009
Completion Date: Nov 2011

kkramer@fontana.org

$ 26,281,548.57
Start Date: Dec 2008
Completion Date: May 2011

mrose@portla.org

$ 4,260,309.72
Start Date: October 2009
Comp Date: April 2011

$ 56,533,998.28
Start Date: Feb 2009
Completion Date: Aug 2011
Sqilmour@portla.org

$ 123,327,086.86
Start Date: Feb 2009
Completion Date: Dec 2011
Joint Venture project
GC Total $ 70,006,823.65

$ 575,520.00
Start Date: Feb 2011
Completion Date: Feb 2012



Local Assistance Procedures Manual EXHIBIT 15-G
Construction Contract DBE Commitment

Exhibit 15-G Construction Contract DBE Commitment
1. Local Agency: City of Garden Grove 2. Contract DBE Goal: 12%

3. Project Description: _ GARDEN GROVE PARK IMPROVEMENTS

4. Project Location:

5. Bidder's Name: 6. Prime Certified DBE: O 7. Bid Amount;

8. Total Dollar Amount for ALL Subcontractors: 9. Total Number of ALL Subcontractors:
1&@5,“ 11. Description of Work._Service, or Materials C;r?tiﬂlzgtieon 13. I?BE Contact Information 13"0"?:,!5
Number Supplied Number (Must be certified on the date bids are opened) e

Local Agency,to Complate this Section

21. Local Agency Contract Number: 2163101280 REVISED

16, TOTAL CLAIMED DBE PARTICIPATION

22. Federal-Aid Project Number:
23. Bid Opening Date: October 21, 2020

%

24. Contract Award Date: IMPORTANT: _ld tify/all DBE firms being claimed for credit,

Local Agency certifies that all DBE certifications are valid and information on "Subgontractgr Lisf" submitted with your bid. Written confirnation of
this form is complete ang, acgurate. eachy listed DBE ig required.
' 953 Jon loll( 2010
28. Date ISignature 17. Datel |
John Montanchez 714-741-5200 . 562/929/1128
27. Local Agency Representative's Name 28. Phone 18/ ?rar r's Name 19. Phone
Community Services Director Vice President / Regional Manager

29. Local Agency Representative's Title Zq. Ij‘rdgﬁrer‘s Title
ALYy

DISTRIBUTION: 1. Origina! — Local Agency
2. Copy - Caltrans District Local Assistance Engineer (DLAE). Failure to submit to DLAE within 30 days of

contract execution may result in de-obligation of federal funds on contract. Include additional copy with award
package.

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or
TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

-35-




Local Assistance Procedures Manual EXHIBIT 15-G
Construction Contract DBE Commitment

INSTRUCTIONS - CONSTRUCTION CONTRACT DBE COMMITMENT
CONTRACTOR SECTION

1. Local Agency - Enter the name of the local or regional agency that is funding the contract.

2. Contract DBE Goal - Enter the contract DBE goal percentage as it appears on the project advertisement.

3. Project Location - Enter the project location as it appears on the project advertisement.

4. Project Description - Enter the project description as it appears on the project advertisement (Bridge Rehab, Seismic
Rehab, Overlay, Widening, etc).

5. Bidder’s Name - Enter the contractor’s firm name.

6. Prime Certified DBE - Check box if prime contractor is a certified DBE.

7. Bid Amount - Enter the total contract bid dollar amount for the prime contractor.

8. Total Dollar Amount for ALL Subcontractors — Enter the total dollar amount for all subcontracted contractors.
SUM = (DBEs + all Non-DBESs). Do not include the prime contractor information in this count.

9. Total number of ALL subcontractors — Enter the total number of all subcontracted contractors. SUM = (DBEs + all
Non-DBEs). Do not include the prime contractor information in this count.

10. Bid Item Number - Enter bid item number for work, services, or materials supplied to be provided.

11. Description of Work, Services, or Materials Supplied - Enter description of work, services, or materials to be
provided. Indicate all work to be performed by DBEs including work performed by the prime contractor’s own forces, if
the prime is a DBE. If 100% of the item is not to be performed or furnished by the DBE, describe the exact portion to be
performed or furnished by the DBE. See LAPM Chapter 9 to determine how to count the participation of DBE firms.

12. DBE Certification Number - Enter the DBE’s Certification Identification Number. All DBEs must be certified on
the date bids are opened.

13. DBE Contact Information - Enter the name, address, and phone number of all DBE subcontracted contractors. Also,
enter the prime contractor’s name and phone number, if the prime is a DBE.

14. DBE Dollar Amount - Enter the subcontracted dollar amount of the work to be performed or service to be provided.
Include the prime contractor if the prime is a DBE. See LAPM Chapter 9 for how to count full/partial participation.

15. Total Claimed DBE Participation - $: Enter the total dollar amounts entered in the “DBE Dollar Amount” column.
%: Enter the total DBE participation claimed (“Total Claimed DBE Participation Dollars” divided by item “Bid
Amount”). [f the total % claimed is less than item “Contract DBE Goal,” an adequately documented Good Faith Effort
(GFE) is required (see Exhibit 15-H DBE Information - Good Faith Efforts of the LAPM).

16. Preparer’s Signature - The person completing the DBE commitment form on behalf of the contractor’s firm must
sign their name.

17. Date - Enter the date the DBE commitment form is signed by the contractor’s preparer.

18. Preparer’s Name - Enter the name of the person preparing and signing the contractor’s DBE commitment form.

19. Phone - Enter the area code and phone number of the person signing the contractor’s DBE commitment form.

20. Preparer’s Title - Enter the position/title of the person signing the contractor’s DBE commitment form.

LOCAL AGENCY SECTION

21. Local Agency Contract Number - Enter the Local Agency contract number or identifier.

22. Federal-Aid Project Number - Enter the Federal-Aid Project Number.

23. Bid Opening Date - Enter the date contract bids were opened.

24, Contract Award Date - Enter the date the contract was executed.

25. Lacal Agency Representative’s Signature - The person completing this section of the form for the Local Agency
must sign their name to certify that the information in this and the Contractor Section of this form is complete and
accurate.

26. Date - Enter the date the DBE commitment form is signed by the Local Agency Representative,

27. Local Agency Representative’s Name - Enter the name of the Local Agency Representative certifying the
contractor’s DBE commitment form.

28. Phone - Enter the area code and phone number of the person signing the contractor’s DBE commitment form.
29. Local Agency Representative Title - Enter the position/title of the Local Agency Representative certifying the
contractor’s DBE commitment form.
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DBE INFORMATION — GOOD FAITH EFFORTS

Bid Opening Date
Wednesday, October 21, 2020

PROJECT NO. 2163101280 REVISED

The City of Garden Grove established a Disadvantaged Business Enterprise (DBE) goal of 12 % for
this Project. The information provided herein shows that a good faith effort was made.

Lowest, second lowest and third lowest bidders shall submit the following information to document
adequate good faith efforts. Bidders should submit the following information even if the "Local
Agency Bidder DBE Commitment" form indicates that the bidder has met the DBE goal. This will
protect the bidder's eligibility for award of the contract if the administering agency determines that
the bidder failed to meet the goal for various reasons, e.g., a DBE firm was not certified at bid
opening, or the bidder made a mathematical error.

Submittal of only the “Local Agency Bidder DBE Commitment" form may not provide sufficient
documentation to demonstrate that adequate good faith efforts were made.

The following items are listed in the Section entitled "Submission of DBE Commitment" of the
Special Provisions:

1. The names and dates of each publication in which a request for DBE participation for this
project was placed by the bidder (please attach copies of .advertisements or proofs of
publication):

Publication Dates of Advertisement

2. The names and dates of written notices sent to certified DBEs soliciting bids for this Project and
the dates and methods used for following up initial solicitations to determine with certainty
whether the DBEs were interested (please attach copies of solicitations, telephone records, fax
confirmations, etc.):

Names of DBEs Solicited Date of Initial Follow Up Methods
Solicitation and Dates

3. The items of work which the bidder made available to DBE firms including, where appropriate,
any breaking down of the contract work items (including those items normally performed by the
bidder with its own forces) into economically feasible units to facilitate DBE participation. It is
the bidder's responsibility to demonstrate that sufficient work to facilitate DBE participation was
made available to DBE firms.
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Items of Work Bidder Normally | Breakdown of Amount ltems Percentage of
Performs Contract

4. The names, addresses and phone numbers of rejected DBE firms, the reasons for the bidder's
rejection of the DBEs, the firms selected for that work (please attach copies of quotes from the
firms involved), and the price difference for each DBE if the selected firm is not a DBE.

Names, addresses and phone numbers of rejected DBEs and the reasons for the bidder's
rejection of the DBEs:

Names, addresses and phone numbers of firms selected for the work above:

5. Efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance, and
any technical assistance or information related to the plans, specifications and requirements for
the work which was provided to DBEs:

6. Efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials or
related assistance or services, excluding supplies and equipment the DBE subcontractor
purchases or leases from the prime contractor or its affiliate:
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7. The names of agencies, organizations or groups contacted to provide assistance in contacting,
recruiting and using DBE firms (please attach copies of requests to agencies and any responses
received, i.e., lists, Internet page download, etc.): ’

Name of Agency/Organization Method/Date of Contact Results

8. Any additional data to support a demonstration of good faith efforts (use additional sheets if
necessary).

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.
IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE:

1. Name under which business is conducted

2. Signature (given and surname) of proprietor.

3. Place of Business

(Street and Number)

City, State Zip Code

4. Telephone No.

5. E-Mail

IF A PARTNERSHIP SIGN HERE:

1. Name under which business is conducted

2. Signature (given and surname and character of partner) (Note: Signature must be made by a
general partner)
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3. Place of Business

(Street and Number)

City, State Zip Code

4. Telephone No.

5 E?ﬂ /A
IEA ORP(IKA ION SIGN HERE:

'
/

1. Name /d;}%ﬂch business is conducted _Giffith Company

(Sibhature)
Lucas J/Walker, Vice President / Regional Manager
JR

(TitleL/

1. Incorporated under the laws of the State of

Impress Corporate Seal here

California

2. Place of Business 12200 Bloomfield Ave.
(Street and Number)

Santa Fe Spring, Ca. 90670
City, State Zip Code

3. Telephone No. 562-929-1128

4. E-Mail __walker@griffithcompany.net

NOTARIAL ACKNOWLEDGMENT OF EXECUTION BY ALL SIGNATORIES MUST BE ATTACHED

List below names of president, vice president, secretary and assistant secretary, if a corporation; if a
partnership, list names of all general partners and managing partners:

Griffith Company, a Corporation

Jaimie R. Angus, President / CEO Lucas J. Walker, Vice President / Regional Manager
Ryan J. Aukerman, Executive Vice President Starr N. Stallings, Assistant Secretary
Esteban A. Ruelas, CFO / Secretary / Treasurer See attached Resolution.
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Accompanying this Bid is

(NOTICE: INSERT THE WO, ! 10% )" "CASHIER'S CHECK,"
"CERTIFIED CHECK," OR{BIDDER'S BOND,} AS THE CASE MAY BE,)

in amount equal to at least ten percent of the total of the bid.

The names of all persons interested in the foregoing bid as principals are as follows:

IMPORTANT NOTICE

If bidder or other interested person is a corporation, state legal name of corporation, also names of the president,
secretary, treasurer, and manager thereof; if a co- partnership, state true name of firm, also names of all
individual copartners composing firm; if bidder or other interested person is an individual, state Jirst and last names
in full.

Griffith Company, a Corporation

Jaimie R. Angus, President / CEO Lucas J. Walker, Vice President / Regional Manager

Ryan J. Aukerman, Executive Vice President Starr N. Stallings, Assistant Secretary

Esteban A. Ruelas, CFO / Secretary / Treasurer

Licensed in conformance with an act providing for the registration of Contractors,

License No. 88 Classification(s) A, B, C-8, C12, C27, C31, HAZ
ADDENDA - This Bid is submitted with respect to the changes to the contract included in addenda

numbers | 7.
(Fill in addenda numbers if addenda have been received and insert, in this Bid, any
Project Manager's Estimate sheets that were received as part of the addenda.)

By my signature on this bid I certify, under penalty of perjury under the laws of the State of California, that the
foregoing questionnaire and statements of Public Contract Code Sections 10162, 10232 and 10285.1 are true and correct
and that the bidder has complied with the requirements of Section 8103 of the Fair Employment and Housing
Commission Regulations (Chapter 5, Title 2 of the California Administrative Code). By my signature on this Bid I further
certify, under penalty of perjury under the laws of the State of Califdtni} and the United States of America, that the
Noncollusion Affidavit required by Title 23 United States Code, Section 112 and Public Contract Code Section 7106; and
the Title 49 Code of Federal Regulations, Part 29 Debarment and Sy$pensio rtification are true and correct.

Sign
IHere s J. Walker, Vice President / Regional Manager
Signature and Title of Bidder
Business Address 12200 Bloomfi . Santa Fe Springs, Ca. 90670

v
Place of Business 12200 Bloomfield Ave. Santa Fe Springs, Ca. 90670

Place of Residence N/A
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'CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

—

”a

this certificate is attached, and not the truthfulness, accuracy, or validity of that document

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which

State of California

County of  Los Angeles }

On October 16, 2020 before me, Dianna E. Senn, Notary Public
Date Here insert Name and Title of the Officer

personally appeared Lucas J. Walker

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within
instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that
by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed

the instrument.

| certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph is

true and correct.

DIANNA E, SENN

thl-ag :::e“l: gzgrf\:;m £ WITNESS my hand and official seal.
Commission # 2253908 [

My Comm, Expires Aug 13, 2022

Place Notary Seal Above

OPTIONAL

Signature {\ A ? g
g W R ——d

Signature of Notary Public

Though the section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to

an unintended document.
Description of Attached Document

Title or Type of Document: Addenda Questionnaire-Garden Grove Park Improvements Project

Document Date: Number of Pages: Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer's Name: Lucas J. Walker Signer's Name:

[x]Corporate Officer — Title(s). Vice President / Regional Manager [ ]Corporate Officer — Title(s):

[] Individual [ Individual
[] Partner — [[] Limited [] General [] Partner — [] Limited [_] General
RIGHT THUMBPRINT GF
[] Attorney in Fact SIGNER [[] Attorney in Fact
Top of thumb here
[] Trustee [] Trustee
[[] cuardian or Conservator [[] Guardian or Conservator
[] other: [ other:
Signer is Representing: Signer is Representing:
Griffith Company

RIGHT THUMBPRINT OF
SIGNER

Top of thumb here

- .

© 2014 National Notary Association ¢ www.NationalNotary.org e 1-800-US NOTARY (1-800-876-6827) o Item #5907



ADDENDUM No.3
Covering
CHANGE IN SPECIFICATIONS AND/OR PLANS
Date Issued: October 15, 2020
Date Effective: October 15, 2020

IFB No. City Project 2163101280 REVISED: Garden Grove Park
Improvements Project
INTENT

1. This addendum is issued prior to receipt of bids to provide for
modifications in plans and/or specifications. Acknowledgment of this
addendum shall be made and cost for work included in proposer’s
submittal.

2. In the bid documents, Appendix B - Project Plans, there are two different
drawings for pages E-2 and E-3.

Please keep the following drawings and remove the other two:

E-2: Plot date of 7/13/2020 (lower right margin of sheet)
E-3: Plot date of 9/15/2020 (lower right margin of sheet)

The contractor is hereby notified that Addenda 1, 2 and 3 must be acknowledged
and submitted as part of the bid. Failure to do so, could result in the City
designating said bid as "Non Responsive". All other terms and conditions of the
BID shall remain the same.

Issued by: Sandra Segawa
Sandra Segawa, C.P.M., CPPB
Purchasing Division Manager
City of Garden Grove



ADDENDUM No.2
Covering
CHANGE IN SPECIFICATIONS AND/OR PLANS
Date Issued: October 13, 2020
Date Effective: October 13, 2020

IFB No. City Project 2163101280 REVISED: Garden Grove Park
Improvements Project
INTENT

1. This addendum Is Issued prior to recelpt of bids to provide for
modifications In plans and/or specifications. Acknowledgment of this

addendum shall be made and cost for work Included in proposer's
submittal.

2. The Davis Bacon Wage Rates which were revised on 10/9/20 are attached
and are also attached under the Documents & Attachments tab on the
City’s Planet Bids site.

The contractor Is hereby notified that Addenda 1 and 2 must be acknowledged
and submitted as part of the bld. Fallure to do so, could result in the City

designating sald bid as "Non Responsive". All other terms and conditions of the
BID shall remain the same.

Issued by: Sandra Segawa

Sandra Segawa, C.P.M., CPPB
Purchasing Division Manager
City of Garden Grove



ADDENDUM No. 1
Covering
CHANGE IN SPECIFICATIONS AND/OR PLANS
Date Issued: October 13, 2020
Date Effective: October 13, 2020

IFB No. City Project 2163101280 REVISED: Garden Grove Park Improvements
Project
INTENT

1. This addendum is issued prior to receipt of bids to provide for modifications in
plans and/or specifications. Acknowledgment of this addendum shall be made and
cost for work included in proposer’s submittal.

2. How many working days will be allotted for this project? Please refer to the
sample contract in the bid documents that has identified the number of

working days as One hundred Twenty (120) working days.

3. Per Page 6 of the bid document, the bid opening will be teleconferenced;
teleconferencing information will be made available at least 7 days ahead
of the bid opening date.

The following is the teleconferencing information for the bid opening that will take
place at 11:00 AM, local time, on Wednesday, October 21, 2020.

Zoom meeting information is the following:

Topic: Garden Grove Park Improvements City Project No. 2163101280
Time: Oct 21, 2020 10:45 AM Pacific Time (US and Canada)

Join Zoom Meeting
https: city-
org.zoom.us/j/99544088971?pwd=SjdZeSs4ckpXcFZmRUIkSUF5M2gzQT09

Meeting ID: 995 4408 8371

Passcode: 572023

One tap mobile
+16699006833,,99544088971# US (San Jose)
+13462487799,,99544088971# US (Houston)

Dial by your location
+1 669 900 6833 US (San Jose)
+1 346 248 7799 US (Houston)
+1 253 215 8782 US (Tacoma)
+1 929 205 6099 US (New York)
+1 301 715 8592 US (Germantown)
+1 312 626 6799 US (Chicago)

Meeting ID: 995 4408 8971
Find your local number: https://gqcity-org.zoom.us/u/a8LAmdDM1




Addendum No. 1 to City Project 2163101280 REVISED
October 13, 2020

Page 2 of 2

The contractor is hereby notified that Addendum 1 must be acknowledged and submitted
as part of the bid. Failure to do so, could result in the City designating said bid as "Non
Responsive", All other terms and conditions of the BID shall remain the same.

Issued by: Sandra Segawa
Sandra Segawa, C.P.M., CPPB
Purchasing Division Manager
City of Garden Grove



BIDDER/CONTRACTOR/CONSULTANT STATEMENT
REGARDING INSURANCE COVERAGE
(Submit with IFB/RFP Package)

This signed document must be included with your bid/proposal package in order for your
bid/proposal to be considered complete!

BIDDER/CONTRACTOR/CONSULTANT HEREBY CERTIFIES that he/she has reviewed and
understands the insurance coverage requirements specified in the attached Insurance
Requirements Checklist.

Should we/I be awarded the contract, we/I certify that we/I can meet the specified
requirements for insurance, including insurance coverage of the subcontractors, and
agree to name the City/Successor Agency/Sanitary District and other additional
insureds as per the agreement for the work specified and we/I will comply with the
provisions of Section 3700 of the Labor Code, which require every employer to be
insured inst liability for worker's compensation or to undertake self-insurance in
accordapcefwith the provisions of that code, before commencing the performance of the
work specified

Griffith Jompany, a Corporation

W (Person, Firm, or Corporation)
ign of Authorized Representative
ucayg J. Walker, Vice President / Regional Manager

P\gésu Print (Name & Title of Authorized Representative)

[ 0[ l¢ ! W 562-929-1128 Iwalker@griffithcompany.net

Date[ Phone Number Email

Please note that the City of Garden Grove is now contracted with EBIX for insurance
certificate management and review services. EBIX will collect the insurance
requirements in the contract on behalf of the City. If you are awarded the contract, you
will be contacted by EBIX regarding the insurance requirements listed within the sample
contract. Please forward all insurance documents to EBIX directly per their instructions
when contacted.

NOTE: All insurance certificates and endorsements must be received by EBIX within ten (10)
City working days of the original request or the City reserves the right to proceed with the next
lowest responsible bidder or the next highest scoring proposer in the process



INSURANCE REQUIREMENTS
REVIEW AND SAMPLE DOCUMENTS
Please review these documents carefully, as you will be required to submit the appropriate
certificates of insurance as called out in the agreement. Work shall not commence without a

fully executed agreement and approved insurance that is in compliance with the City's
requirements.

Bidder’'s Statement

This document shall be included in your submitted proposal or you will be disqualified.
A contract will not be issued to the Contractor until the City acknowledges receipt of
this signed document!

INSURANCES:
30-Day Notice Professional Liability
Workers Compensation Course of Construction
Commercial General Liability - Excess Liability - If underlying policies

cannot meet limits.
Automobile Liability

ENDORSEMENTS:

Waiver of Subrogation Auto Liability IF UNDERLYING POLICIES CANNOT

On-going Operations Completed Operation: HEE T CNTRQCERIAL HHTTS
e Excess Liability

¢ Schedule of Underlying Policies
» “Follows Form” on Certificate

MUST BE PROVIDED WITH EVERY CONTRACT/AGREEMENT

e Primary/Non - Contributory Endorsement
Claims Made and Modified Occurrence policies are NOT acceptabie, and all
insurance carriers must have an AM Best’s Guide Rating of A-, Class VII or
Better.

e 30-Day Notice Prior to Termination/Modification Endorsement.

SAMPLE INSURANCE REQUIREMENTS FOUND IN APPENDIX A
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CORPORATE OFFICE
3050 E. Birch Street
Brea, CA 92821
(714} 984-5500

Fax [714) 854-9754

CENTRAL REGION

1128 Carrier Parkway Ave.
Bakersfield, CA 93308
[661] 392-6840

Fax [661) 393-8525

SOUTHERN REGION

12200 Biloomfield Ave.
Santa Fe Springs, CA 80670
[582) 928-1128

Fax [562) B64-8970

STRUCTURE Dvision
3050 E. Birch Street
Brea, CA 92821
{714] 984-5500

Fax [714) 854-0227

UNDERGROUND DivisioN
3050 E. Birch Strest
Brea, CA 92821

[714) 984-5500

Fax [714) 854-0226

Lanoscare Division

12200 Bloomfield Ave.
Santa Fe Springs, CA 80670
[562] 929-1128

Fax [562) 863-3488

CONCRETE DivisioN

12200 Bloomfield Ave.
Santa Fe Springs, CA 90670
[562] 929-1128

Fax [562] 864-8970

Contractors
License #88

GRIFFITH CO
LICENSE C

and correct.

88

GRIFFITH
COMPANY

ANY

State Contractor’s License No. Lucas ] Walke

v

LB e CONTRACTORS
LIS  sTaTE LICENSE BOARD

FHOATREN £ ToUME U

Lgatr Mt 88
snnrone GRIFFITH COMPANY

ACTIVE LICENSE

= CORP

U ABC8C12 C27 HAZ C31 A
www.cslb.ca.gov %

teance 09/30/2022

Shate of Califoinia

Department of Industrial Relations

Contractor Information
Legal Entity Name

GRIFFITH COMPANY

Legol Entity Type

Corporation

Status

Active

Reglstration Number

1000005611

Registration effective date
07/01/19

Registration expiration date
06/30/22

Maifing Address

3050 EBIRCH ST BREA 92821 CA Unhed States of America
Physical Address

3050 EBIRCH ST BREA 92821 CA Unlted States of America
Emall Address
sruelas@griffithcompany net

Trade Name/DBA

Ucense Number (s}

csiegs

Griffith Company is an equal opportunity employer and an employee-owned company.

Registration History
Effective Date Explration Date
os;25n8 06/20/9
" 051081;7 06/30/‘13

Cosiouas osmonnt
06/01/15 . 06-/30115
. 01[16/15- 06[3‘0[15
‘om0 '

06/30/22



CORPORATE OFFICE
3050 E. Birch Street
Brea, CA 92821

[714] 984-5500

Fax [714] B54-9754

CENTRAL REGION

1128 Carrler Parkway Ave.
Bakersfield, CA 93308
[661] 392-6640

Fax [661) 393-8525

SOUTHERN REGION

12200 Bloomfield Ave.
Santa Fe Springs, CA 80870
[582) 929-1128

Fax [562] 864-80870

STRUCTURE DIVISION
3050 E. Birch Street
Brea, CA 92821

[714] 884-5500

Fax [714] 854-0227

UNDERGROUND DtvisioN
3050 E. Birch Straet

Brea, CA 82821

[714] 984-5500

Fax [714] 854-0226

LANDSCAPE DIVISION
3050 E. Birch Street
Brea, CA 82821

[714) 9B4-5500

Fax [714] 854-7843

CONCRETE DiviSiON

12200 Bloomfield Ave.
Santa Fe Springs, CA 90870
[562) 928-1128

Fax [562) 929-7116

MATERIALS DIVISION
3050 E. Birch Street
Brea, CA 92821

[714] 984-5500

Fax [714] 854-9754

ENVIRONMENTAL DIVISION
3050 E. Birch Streat

Brea, CA 92821

[714] 8845500

Fax [714] 854-9754

www.ariffithcompany.net

CA Contractors
License #88

NV Contractors
License #78889

AZ Contractors
License #292209

_...__I
GRIFFITH
COMPANY

MEMORANDUM
TO: All Griffith Company Employees
FROM: Griffith Company Board of Directors

Jaimie R. Angus, President & CEO

DATE: March 16, 2020

SUBJECT: Election of Company Officers

Griffith Company Board of Directors is pleased to announce election of the
following officers for the 2020 calendar year, effective January 1, 2020:

Jaimie R. Angus:

Ryan J. Aukerman:

Esteban A. Ruelas:

David A. Diaz:

Daniel A. McGrew:

Lucas J. Walker:

Walter E. Weishaar:

Denise Denapoli:

Starr N. Stallings:

President and Chief Executive Officer

Executive Vice President

Treasurer and Chief Financial Officer
Secretary

Vice President
Field Operations Manager

Vice-President, Business Development
Vice President
Regional Manager

Vice President
Regional Manager

Assistant Secretary

Assistant Secretary

Griffith Company is an equal opportunity employer and an employee-owned company.



CORPORATE OFFICE
3050 E. Birch Street
Brea, CA 92821

[714] 984-5500

Fax [714] B54-9754

CENTRAL REGION

1128 Carriar Parkway Ave.
Bakersfield, CA 93308
[661] 392-8640

Fax [661] 393-9525

SOUTHERN REGION

12200 Bloomfield Ave.
Santa Fe Springs, CA 80670
[562] 928-1128

Fax [562} 864-B970

STRUCTURE DIVISION
3050 E. Birch Street
Brea, CA 92821

[714] 984-5500

Fax [714] 854-0227

UNDERGROUND DIVISION
3050 E. Birch Street

Brea, CA 92B21

[714] 984-5500

Fax [714] 854-0226

LANDSCAPE DiVISION
3050 E. Blrch Street
Brea, CA 92821

[714] 984-5500

Fax [714] 854-7843

CONCRETE DIVISION
12200 Bloomfield Ave.
Santa Fe Springs, CA 90670
[562] 829-1128

Fax [562] 929-7116

MATERIALS DIVISION
3050 E. Birch Street
Brea, CA 92821

[714] 984-5500

Fax [714] 854-9754

ENVIRONMENTAL DIVISION
3050 E. Birch Strest

Brea, CA 92821

[714] 964-5500

Fax [714] 854-9754

www.griffithcompany.net

CA Contractors
License #88

NV Contractors
License #78889

AZ Contractors
License #292209

TO:

FROM:

DATE:

SUBJECT:

‘-
GRIFFITH
COMPANY

MEMORANDUM

All Griffith Company Employees

Griffith Company Board of Directors
Jaimie R. Angus, President & CEO

June 29, 2020

Authorized Signers

Griffith Company Board of Directors is pleased to announce that any one or
more of the following positions are appointed as authorized signers and
hereby authorized to execute and deliver in the name of and behalf of this
Corporation any and all bids, authorizations, contracts, certifications,
declarations and releases, including: bid bonds, labor and material bonds,
performance bonds and step notice bonds.

Bradley E. Austin Chief Estimator
Martin M. Carpenter, Jr. Division Manager
Mark G. Davenport Division Manager
Jason R. Dennis Chief Estimator
Miguel Fenley Division Manager
Edgar Martinez Division Manager

Ronald B. Pierce

General Counsel

Jason C. Spear Chief Estimator
Mac A. Tarrosa Division Manager
Stephen Timm Assistant Division Manager

Griffith Company is an equal opportunity employer and an employee-owned company.



DocuSign Envelope ID: 9SAA22E3E-BOAG-40DA-9B6A-B1C403613428

BOARD RESOLUTION
ELECTION OF OFFICERS

MARCH 16, 2020

BE IT RESOLVED, that the Board of Directors of Griffith Company elect the following
individuals as the Officers of Griffith Company for the 2020 Calendar Year,

effective January 1, 2020.

Jaimie R. Angus: President and Chief Executive Officer
Ryan J. Aukerman: Executive Vice President
Esteban A. Ruelas: Treasurer and Chief Financial Officer
Secretary
David A. Diaz: Vice President
Field Operations Manager
Daniel A. McGrew: Vice-President, Business Development
Lucas J. Walker: Vice President
Regional Manager
Walter E. Weishaar: Vlcef President
. Regional Manager
Denise Denapoli: Assistant Secretary
Starr N. Stallings: Assistant Secretary

IN WITNESS WHEREQF, the undersigned has hereunto set his hand and affixed the seal of
GRIFFITH COMPANY this 16 day of March 2020.

//
-
Esteban A. Ruelas
Secretary
Docyslaned by

Attest: Thomas L. Foss
Chairman of the Board



DocuSign Envelope ID: 9AA22E3E-BOAG-40DA-9BBA-B1C403613428

BOARD RESOLUTION
AUTHORIZED SIGNERS OF THE CORPORATION
MARCH 16,2020

BE IT RESOLVED, that any one or more of the Officers of this Corporation are hereby authorized
to execute and deliver in the name of this corporation any and all bids, authorizations, contracts,
notes, deeds, bonds, stocks, declarations, releases and agreements of any nature or sort whatever.

FURTHER RESOLVED, that any one or more of the following are appointed as authorized signers
and hereby authorized to execute and deliver in the name of and behalf of this Corporation any
and all bids, authorizations, contracts, certifications, declarations and releases, including: bid
bonds, labor and material bonds, performance bonds and stop notice bonds.

Regional Manager, Division Manager, Assistant Division Manager,
Chief Estimator, General Counsel

FURTHER RESOLVED, that any and all persons, firms, corporations, and other entities shall be
entitled to rely on the authority of any one or more of the officers or authorized signers named to
bind this Corporation by the execution and delivery of any of the documents or papers set forth
hereinabove.

FURTHER RESOLVED, that the authority granted hereby shall not be modified or revoked except
by a resolution to that effect passed by the Board of Directors of this Corporation.

FURTHER RESOLVED, that any and all authorization heretofore granted by this Corporation to
any officers or authorized signers other than those named, to perform acts in the name of and on
behalf of this Corporation similar to the acts authorized above, be and they are hereby revoked,
rescinded and annulled.

IN WITNESS WHEREOF, the undersigned has hereunto set his hand and affixed the seal of

GRIFFITH COMPANY this 16™ day of March 2020.
DocuSigned by:
:/"/
Esteban A. Riuelas

Secretary

% AR
™ g ) To=S
Attest: Thomas L. Foss
Chairman of the Board




EQUAL EMPLOYMENT OPPORTUNITY
AND
AFFIRMATIVE ACTION
UNDER EXECUTIVE ORDER 11246

Effective January 10, 1964, Griffith Company developed an affirmative action plan for equal employment
opportunity.

On April 11, 1978, this plan was revised and amplified.

In January, 1985, this plan was updated to meet the additional requirement of the Century Freeway (I-
105).

In March, 1987, this plan was revised and amplified.

The February 7, 1992 revision was a restatement of said program, including additional requirements of
the Century Freeway.

In January, 2005, this plan was updated with the current EEO Officer information.
In J. anuary 2008, this plan was updated with the current President mformatlon

In F ebruary 2016, tlus plan was updated

In F ebruary 2018, thls plan was updated w1th the current EEO Officer mformatlon
In February 2019, this plan was updated with the current President/CEO information.

Statement of policy In order to provide equal employment opportunities to all qualified persons without
regard to race, color, religion, sex, national origin, disability, sexual orientation, gender identity, protected
veteran status, or any other protected class status this company agrees to do the following: (1) recruit,
hire, train, and promote persons in all job titles, without regard to race, color, religion, sex, national
origin, disability, sexual orientation, gender identity, protected veteran status, or any other protected class
status (2) base decisions on employment so as to further the principle of equal employment opportunity,
(3) ensure that promotion decisions are in accord with principles of equal employment opportunity by
imposing only valid requirements for promotional opportunities, (4) ensure that all personnel actions,
including but not limited to compensation, benefits, transfers, lay-offs, return from layoffs, company
sponsored training, education, tuition assistance, social and recreational programs, will be administered
without regard to race, color, religion, sex, national origin, disability, sexual orientation, gender identity,
protected veteran status, or any other protected class status.

Responsibility for the Program Jaimie R. Angus, President/CEO will personally oversee the program and

will appoint Daniel A. McGrew as the Equal Employment Opportunity Officer (hereinafter referred to as
the EEO Officer) to carry out the program. The EEO Officer is hereby given full authority to carry out

1




the program and is given the responsibility and authority to perform in-depth analyses of the company's
total employment process to determine whether and where impediments to equal employment opportumty
exist, including but not lited to the following:

1. Develop policy statements and internal and external communication procedures.

2. Assist line management in collecting and analyzing employment data, identifying problem
areas, setting goals and timetables and developing programs to achieve goals. Such programs
shall include specific remedies to eliminate any discriminatory practices dlscovered in the

employment system.

3. Design, implement and monitor internal audit and reporting systems to measure program
effectiveness and to determine where progress has been made and where further action is needed
and, if necessary, to assure that such action is taken.

4. Report, at least quarterly, to Jaimie R. Angus on the progress of each unit in relation to
company goals.

5. Serve as liaison between the company, government regulatory agencies, minority and
female's organizations and other community groups.

6. Assure that current legal information affecting affirmative action is disseminated to
responsible ofﬁcials.

Dlssemmatlon of uohg;g

1. Internal Dlssemmatlon of Pohcz In order to disseminate the EEO Policy to all members
of the company staff who are authorized to hire, supervise, promote and discharge employees, or
who recommend such action, the company will take the following steps:

(a) Include the policy in the company's policy manual;

(b)  Publicize the policy in company newspapers, magazines, annual reports, and
other available media devices;

(©) Conduct special meetings with executive, management, and supervisory
personnel to explain the intent of the policy and individual responsibility for effective
implementation, making clear the chief executive officer's attitude with respect to

affirmative action obligations;

@ Schedule special meetings with all other employees to discuss policy and explain
individual employee responsibilities;

(e) Discuss the policy thoroughly in both employee orientation and management
training programs;

" ra



2.

® Meet with union officials as appropriate to inform them of the policy, and to
request their cooperation;

(& Include non-discrimination clauses in any union agreements, and review all
contractual provisions to ensure they are non-discriminatory;

(h) Publish articles in company publications covering EEO programs, progress
reports, promotions, etc., for minority and female employees;

@ Post policy on the company bulletin boards;

)] Ensure that employees featured in product or consumer advertising, employee
handbooks or similar publications include both minority and non-minority males and

females;

(k)  Inform employees of the existence of the company's affirmative action policy and
enable employees to avail themselves of its benefits;

1)) Maintain a working environment free of harassment, intimidation, and coercion at
all sites and in all facilities at which Griffith Company employees are assigned to work.
Griffith Company shall specifically ensure that all foremen, superintendents, and other
onsite supervisory personnel are aware of and carry out the Griffith Company's obligation
to maintain such a working environment, with speclﬁc attentlon to mmon’ues or females
working at such sites or in 'such facilities. - s L i S A

External Dis§emination of Policy In ‘order t make the company's Equal Employment .

Opportunity Policy known to all employees prospective employees, and potential sources of

employees, such as schools, employment agencies, labor unions, and college placement offices,
the company will take the following action:

@ Inform all recruitment sources verbally and in writing of the company policy,
stipulating that these sources actively recruit and refer minorities and females for all

positions listed;

(b) Incorporate the equal opportunity clause in all purchase orders, leases, and
contracts covered by Executive Order 11246, as amended, and its implementing
regulations;

© Notify minority and female organizations, community agencies, community
leaders, secondary schools, and colleges of the company policy, preferably in writing;

()] Inform prospective employees of the existence of the company's affirmative
action policy and enable such prospective employees to avail themselves of its benefits;

©) Ensure that employees pictured in consumer or help wanted advertising include
both minority and non-minority males and females;
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® Send written notification of the company policies to all subcontractors, vendors,
and suppliers with requests for appropriate action on their part,

Sexual Harassment - Definition and Policy -

It is the policy of Griffith Company to maintain a work place free of sexual harassment, intimidation and
coercion. All allegations of sexual harassment will be fully reviewed. Disciplinary action will be taken
against any employee found to have sexually harassed another employee. Sexual harassment is defined

as, but not limited to:

Any repeated or unwarranted verbal, visual or physical sexual action, sexually explicit derogatory
statement or remark of a sexual nature made by someone in the work place which can be
reasonably determined by the recipient and the person(s) reviewing the complaint to be offensive
or objectionable or which may cause the recipient or anyone in the immediate area discomfort or

humiliation.

The company will investigate all complaints of alleged sexunal harassment in connection with its
obligations under its contracts, will attempt fo resolve such complaints, and will take appropriate
corrective action. Ifthe investigation indicates that the sexual harassment may affect persons other than
the complainant, such corrective action shall include such other persons. Upon completion of each
investigation, the company will inform the complainant of its finding and of all avenues of appeal within

_tthty (3 O) days of recexvmg the comp]amt : T

- “To minimize the occurrence of sexual ha1 assment in the work place, and to ensure that all employees
understand that such actions will not be tolerated, managers and supervisors shall distribute tie policy to"
every employee and periodically reinforce the importance of compliance.

Utilization of Minorities and Females The company will make a good faith effort to meet the designated
goals set for the by the Office of Federal Contract Compliance Programs for utilizing minorities and
females in the various crafts on all construction jobs during the time this contractor has a federally-
assisted or direct federal construction contract.

Recruitment

1. When advertising for employees, the company will include in all advertisements for
employees the notation: "An Equal Opportunity Employer". The company will insert
advertisements in newspapers or other publications having a large circulation among minority and
female groups in the area from which the company's workforce would normally be derived.

2. The company will conduct systematic and direct recruitment through public and private
employee referral sources likely to yield qualified minority group applicants, including, but not
limited to, state employment agencies, schools, colleges and minority group organizations. To
meet these requirements, the company will, through the EEO Officer, identify sources of potential
minority and female group employees and establish procedures whereby applicants may be
referred to the company for employment consideration.
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3. The company will encourage its present employees to refer minority and female group
applicants for employment by posting appropriate notices or bulletins in areas accessible to all
such employees.

Personnel Actions Wages, working conditions, and employee benefits shall be established and
administered, and personnel action of every type, including hiring, upgrading, promotion, transfer,
demotion, layoff, leave of absence, and termination, will be taken without regard to race, color, religion,
sex, national origin or disability. The following procedures will be followed:

1. Periodic inspections of project sites will be conducted to ensure that working conditions
and employee facilities do not allow discriminatory treatment of project site personnel.

2. The spread of wages paid within each classification will be periodically evaluated to
determine any evidence of discriminatory wage practices.

3. The company will periodically review selected personnel actions in depth to determine
whether there is evidence of discrimination. Where evidence is found, the company will
promptly take corrective action. If the review indicates that the discrimination may extend
beyond the actions reviewed, such corrective action shall include all affected persons.

4. The company will investigate all complaints of alleged discrimination in connection with
its obligations under its contracts, will attempt to resolve such complaints, and will take
appropriate corrective action. If the mvestxgahon indicates that the discrimination may affect
persons other than the complamant, sueh correctxve action shall include such offier persons.

Upon completion of each investigation, the company will inform the complainant of its finding -
and of all avenues of appeal within thirty (30) days of receiving the complaint.

Training and Promotion

1. The company will assist in locating, qualifying and increasing the skills of minority and
female employees and applicants for employment.

2. Consistent with its requirements and as permissible under Federal and State regulations,
the company will make full use of training programs, such as pre-
apprenticeship, apprenticeship, or on-the-job tralmng programs, for the geographical area of
contract performance.

3. To the extent possible, the company will advise employees and applicants for
employment of available training programs and entrance requirements for such programs.

4. The company will periodically review the training and promoting potential of minority
and female employees and will encourage eligible employees to apply for such training and
promotion.

Unions The company will use its best efforts to obtain the cooperation of any unions with which it has
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collective bargaining relationships to increase minority and female opportunities within the unions, and to
effect referrals of minority and female employees by such unions.

1. The company will cooperate with unions, as appropriate, to develop joint training
programs aimed at qualifying more minority and female employees for membership in the unions
and increasing the skills of minority and female employees so that they may have the opportunity
to qualify for higher paying employment.

2. The company will encourage the incorporation of an equal employment opportunity
clause into any union agreements stating that such unions will be bound contractually to refer
applicants without regard to race, color, religion, sex, national origin, or disability.

3. In the event a union is unable to refer minority and female applicants as requested by the
company within the time limit set forth in a union agreement, the company will, through its own
recruitment procedures, fill the employment vacancies without regard to race, color, religion, sex,
national origin, or disability, making every effort to obtain qualified female employees.

4. The company will provide immediate written notification to the Director when a union
with which it has a collective bargaining agreement fails to refer a minority or female, or when
the company has other information that the union referral process is impeding its efforts to meet
its obligations.

Subcontracting ) s
: . 2 i . DR s ~
1. When required by federal contract the company will use its best effort to. utilize minority

"'group subcontractors, suppliers and vendors. The compahy, however, reserves the fight to, -
determine if the firm is a bona fide Minority Business Enterprise.

2. The company will use its best effort to assure subcontractor compliance with equal
employment opportunity obligations through monitoring and enforcement of "Section 21 -
Recourse by Contractor" and "Section 22 - Indemnity Clause for Equal Employment Opportunity
Violations" contained in Griffith Company's construction subcontract.

Records and Reports

1. The company will keep such records as are necessary to determine compliance with its
equal employment opportunity obligations. The records kept by the company will be designed to
indicate:

@ The number of minority, non-minority and female group member employees in
each work classification.

® The progress and efforts being made (in cooperation with unions, if appropriate)
to increase protected group employment opportunities.

(c) The progress and efforts being made in locating, hiring, training, qualifying and
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upgrading protected group employees.

(d) The progress and efforts being made in securing the services of minority group
subcontractors.

2. All such records will be retained for a period of three years following completion of the
contract work and shall be available at reasonable times and places for inspection by authorized
representatives of the State and Federal governments. The company reserves the right to require
these representatives to show proper credentials.

3. The company will submit all reports required by Executive Order 11246 and
appropriate state and federal agencies, and will permit access to its books, records, and accounts
by the appropriate governmental agencies and the Secretary of Labor for purposes of
investigation to ascertain compliance with the rules, regulations and orders of the Secretary of
Labor promulgated pursuant to Executive Order 11246.

Other Work The company agrees that it will be bound by the Equal Opportunity Clause required by
Executive Order 11246 with respect to its own employment practices when it participates in nonfederal
construction work during which time it also has a federally-assisted or direct federal contract.

Assistance in Compliance The company agrees it will assist and cooperate actively with the appropriate
governmental agencies and the Secretary of Labor in obtaining the compliance of contractors and
subcontractors with the Equal Opportunity Clause and the rules, regulations, and relevant orders of the
Secretary of Labor. The company will furnish such mforma’aon as may be required for the superwsmn@f

such comphance - we - 3 . , e

Non—Seg;egated Facilities All employee facilities provided by the company shall be non-segregated.
These include, but are not limited to, rest areas, parking lots, drinking fountains, and all other such
common facilities. Toilets and necessary changing facilities will offer privacy to both males and females.

Post-Award Compliance It is understood that the OFCCP may review the company's employment
practices as well as those of any subcontractors the company has employed during the performance of a
federally-assisted or direct federal contract. Ifthe goals for the employment of minorities and females set
by the OFCCP are not being met, the company shall still be given an opportunity to demonstrate that it
has made every good faith effort to meet its commitment.

For the purpose of this policy statement, the term "minority" means Black, Hispanic, Asian and Pacific
Islander, American Indian and Alaskan Native.

For the purpose of this policy statement, a bona fide Minority Business Enterprise is a business, firm, or
corporation which is at least fifty one percent (51%) owned and operated by a minority person or persons.

The purpose of the company's commitment to specific goals for the utilization of minority and/or female
employees is to meet the affirmative action obligations under the Equal Opportunity Clause of a federal or
federally-assisted contract. This commitment is not intended and shall not be used to discriminate against
any qualified applicant or employee.




Refusal to Deal with Debarred or Ineligible Contractors or Subcontractors The company agrees that it
will refrain from entering into any contract or contract modifications subject to Executive Order 11246
with a contractor or subcontractor debarred form or who has not demonstrated eligibility for direct federal
or federally-assisted construction contracts pursuant to Executive Order 11246.

Griffith Company will use its best effort to meet the goals set forth in the contract specifications.
Complaints of non-compliance and grievances are to be directed to the attention of the company's
designated Equal Opportunity Officer:

Daniel A. McGrew
Griffith Company
3050 E. Birch St.
Brea, CA 92821
(714) 984-5500

%_ﬂ/Z_V—

/.lfm'ie R. Angus, President/CEO

Griffith Company
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